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BSUCIE LY FYUR ELECTRONIC TRANSACTIONS AND SECURITY [SETS]
(Under O/o the Principal Scientific Adviser to the Government of India)

(Registered under The Societies Registration Act XX of 1860 Registration No. 5.42605 of 2002)

MGR Knowledge City, CIT Campus, Taramani, Chennai — 600 113. India.
Phone: 044 — 66632506 Fax: 044 — 66632501 website: www.setsindia.in

Srateqy and Syrergy for Security

Notice Inviting Tenders 08.06.2026
Name of work: Providing temporary fire wood kitchen at rear side of Guest house in SETS,
Taramani , Chennai : 600 113.

TENDER NOTICE NO: SETS/CHE/CIVIL/Temporary fire wood Kitchen/2026-27/
Sealed item rate bids are invited on behalf of the Society for Electronic Transactions and Security [SETS], from reputed
and experienced contractors who are interested to do Civil Construction and maintenances works in buildings of SETS,
Chennai,

Estimated Cost :  Rs.1,47,360 Lakhs /-
Earnest Money Deposit (2%) * :  Rs.2946/-

Tender Processing Charges*® :  Rs.1000/- (non-refundable)
Time Allowed for Work : 28 Days

Security Deposit 10% of the Tendered cost

The tender document can be downloaded from the web51tes https://setsindia.in/tender-ecl/
The downloaded tender document is to be submitted along with the tender processing charges of Rs.1000/- as
mentioned above. The tenders submitted without the tender processing charges shall be rejected.

The II (2) Bids System technical bid will be received upto 16:00 hrs on 19.06,2026 by SETS at the above address,
This shail contain separately sealed envelopes super scribed as below:
i  Envelope -I —Tender Processing Cha.rges Rs. 1060/- Non-Refundable and EMD amount of
Rs. 2,946/- by way of demand draft in favour of SETS, Chennai. Proof of MSME
Registration may be kept to avail Tender Processing Charges and EMD exemption.
ii. Envelope -II -Technical Bid PART (Separate Cover)
iii. Envelope -MI- Price Bid PART (Separate Cover)
iv. All the Sealed Envelopes I, II, & 111 shall be put inside a big Envelope sealed and super
scribed with the from and to address, tender number, date and time of opening.
After detailed evaluation of the Technical Bids by the Purchase Committee, only those bidders who are found to be
technically qualified will be considered for the opening of the Price Bids (Envelope III). The date and time for
opening the Price Bids will be intimated separately to the technically qualified bidders.
BIDS NOT ACCOMPANYING THE FOLLOWING ARE LIABLE TO BE SUMMARILY REJECTED

i. DD Payable at Chennai towards the Tender Processing Charges Rs. 1000/- as indicated above in favour of
SETS.

i. DD Payable at Chennai for the Earnest Money Deposit as indicated above in favour of SETS.

iii. Copy of PAN Card, Copy of MSME and Copy of GST

iv. Minimum 3 Years” experience in “Renovation of office building or Additional/Alieration of office building
or Upgradation of office building or Refurbishment of office building or civil construction/ civil
Maintenance works.

v. The bidding firm should have successfully carried out at least 3 civil construction/ civil Maintenance works
in last 3 years for Central Govt/State Govt/PSUs/Reputed Private Organisation/ Govt. bodies in India.

Vi. Three Similar completed (civil construction/civil Maintenance works) works each costing not less than the
amount equal to 40% of the estimated cost put to tender,(or) Two similar completed works each costing not
less than the amount equal to 60% of the estimated cost put to tender,(or) One similar completed work of
costing not less than the amount equal to 80% of the estimated cost put to tender.

vii, Performance Certificate with details of work done (at least 3 works)

viii. Name, full address and phone number of clients are to be furnished.

Note: 1. EMD will be accepted in the form of DD Drawn from Nationalised bank. EMD will not be accepted in the form
of Cash or Cheque.
2. * (MSME Registered firms are exempted)
SETS does not bind itself to accept the lowest or any other tender. SETS reserves itself the authority to reject any or all
of the bids or to allot parts of the works to different agencies without assigning any reason therefor. All bids in which
any of the prescribed conditions is not fulfilled and or conditional rebates are offered will be summarily pejected.
$ IR

11
Chief Administrative an “counts Officer
For and on behalf of SETS, Chennai.

Strategy and Synergy for Security

Registered Office:
C/o, Electronics Corporation of india Limited. North Zone, B-7, LSC, A’ Block. Naraina, Ring Road, New Delhi — 110028,



C.I Notice Inviting Tender

NIT No: SETS/CHN/CIVIL/Additional kitchen/2026-27/ |

File No: SETS, TARAMANI/QSP/ESD/Reno. TTP Division GF /2025-26

Name of the work Providing temporary fire wood kitchen at rear side of Guest
House in SETS, Taramani, 600113.

Estimated cost Rs. 1,47,300/-

Earnest Money Rs. 2,946/-

Period of Completion of Work | 28 Days

Mode of tender Item rate tender through Post in two bid system (Technical bid
and Price bid).

Note:

(i) The tender document and other details can be viewed / downloaded from the website
https://etenders.gov.in.

(ii) Corrigendum/ Addition/ Clarification/ Notification in respect of NIT of the above said work, if
any, will be uploaded on the site i.e (hitps:/setsindia.in/tender-eol/)

(iif) Drawings, Delhi Schedule of rates, latest edition of CPWD specifications, IS: 456 (2000) are
available in our office for reference.

(iv) If necessary, you can visit the site at our office campus in Taramani before quoting the rates.

(v) The contractor’s rate shall be inclusive of GST and all other taxes as per Govt. norms
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C.II Detailed Notice Inviting Tender

1.(A) Online Item-rate tenders are hereby invited through e-tendering portal https://setsindia.in/tender-
eol/ for the work of “Providing temporary fire wood kitchen at rear side of Guest House in SETS,
Taramani, 600113.” from contractors of appropriate class of CPWD, Railways, MES, State PWD’s,
Public sector undertaking, Govt. autonomous bodies, Govt. Institutions, Semi government
organizations and / or from those who have successfully / satisfactorily carried out similar works for
SETS, Taramani or its laboratories, govt. or semi government organizations. The tenderers should have
successfully completed

at least three similar works* amounting to 40% or
at least two similar works amounting to 60% or
at least one work amounting to 80% or above in single contract

of the estimated cost of work during the last seven years, ending on the last day on the month previous
to the one in which tender is being invited. The contractors may apply with proof of fulfilling the above
conditions along with copies of PAN, GST registration number, satisfactory work completion
certificates, performance certificates and Valid electrical license for electrical works only (or an
undertaking confirming that electrical works shall be got done through a licensed electrical agency).

1.(B) *Similar work shall mean “Renovation of office building or Addition/Alteration of office
building or Upgradation of office building or Refurbishment of office building or Civil construction/
Civil Maintenance works”

2. The Estimated cost of work Rs. 1,47,300/- (Rupees One Lakhs Forty Seven Thousand Three
Hundred only) based on CPWD, DSR-2023 (Civil works) and Market rates for non-scheduled items +
18% GST (Electrical works) for Scheduled Items and prevailing market rates for Non-Scheduled items
including applicable GST.

3. Duration of contract for carrying out of the work will be 28 Days from the date of commencement
which shall be reckoned from the tenth day of issue of award letter.

4, “The Contractor shall also comply the Public Procurement (Preference to Make in India), Order
2017 issued by Department of Industrial Policy & Promotion (DIPP) vide Order No. P-
45021/2/2017-B.E.-II dated 15.06.2017 or any other latest order issued in this regard.”.

5. The tender in two bid system shall be submitted through Post/Courier by the tenderer, as per date
given in critical date sheet below:
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Critical Data Sheet S. No. Schedule of activities Date and time

'S.No. [ Schedule of activities Date & Time N
1 Publish Date on SETS Portal 09.06.2026 o
2 Bid document download start date 09.06.2026
3 Bid document download end date 19.06.2026
4 Bid submission start date 09.06.2026
5 Bid submissien end date 19.06.2026
6 Technical Bid opening date (Cover—I) | 4.00 PM on 19.06.2026

7 Financial Bid opening date (Cover —I1) | To be intimated later on

5. a) Scanned copies of Tender Cost (non-refundable) of Rs 1000.00 (Rupees One Thousand Only) and
Earnest Money Deposit amounting to Rs. 2,946/- (Rupees Two Thousand Nine Hundred and Forty-Six
only), deposited through RTGS / NEFT in favour of Executive Director, SETS, Taramani (Account No.
6312902297, IFSC Code- IDIBO0OL006 of State Bank of India, SETS, Taramani) shall be uploaded in
Cover-1 of the tender. Tenders received without tender cost and carnest money deposit will not be
considered for evaluation purpose.

b) The scanned copy of undertaking as per C(IIT) (Annexure-I) on prescribed format shall be uploaded
in

Cover-I of the tender. Tenders received without “Undertaking” will not be considered.

6. The tenderer is to indicate the name & telephone nos. of issuing agency of the completion
certificates to enable the verification of the documents, if necessary. It may be noted that even after
opening of price bid, the credential submitted found to be false/forged the offer submitted shall be
rejected out rightly. No further clarification will be sought from the tenderers.

7. The employer does not bind himself to accept the lowest or any tender and reserves to himself the
right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the
same at the rates quoted by him.

8. No tenderer shall be permitted to tender for works in the concerned unit of SETS, Taramani in which
a relative is posted in the grade between Chief Administration and accounts officer and Junior
Engineer, (both inclusive). He shall also intimate the name of persons who are working with him in any
capacity or subsequently employed by him and who are relatives as mentioned above.

Note: A person shall be deemed to be a relative of another if, and only if, (a) they are members of a
Hindu undivided family or (b) they are husband and wife or (c) the one is related to the other in the
following manner: father, mother (including step mother), son (including step son), Son’s wife,
Daughter (including step daughter), Father’s father, Son’s son, Son’s son’s wife, Son’s daughter, Son’s
daughter’s husband, Daughter’s husband, Daughter’s son, Daughter’s son’s wife, Daughter’s daughter,
Daughter’s daughter’s husband, Brother (including step brother), Brother’s wife, Sister (including step
sister) and Sister’s husband.
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9. Tenders submitted shall remain valid for a period of 120 days from the bid submission end date for
the purpose of acceptance and award of work. Validity of the tender beyond 120 days from the bid
submission end date shall be extended by mutual consent.

10. In e-tendering, tenderer can quote the rates in figure only. The rates in words, amount of each jtem
and total is generated automatically. Therefore, the rate quoted by the tenderer in figure is to be taken
as correct,

11. The tenderer should carefully see the contract drawings (as applicable or if available) as no claim
whatsoever will be entertained for any alleged ignorance thereof.

12. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the conditions
about accessibility of site, nature of site, area/extent of ground, working conditions of site and locality
including stacking of materials, installations of tools & plants etc., conditions affecting
accommodations and movement of labour etc, required for the satisfactory execution of contract. No
claim whatsoever on such accounts shall be entertained by the Employer under any circumstances.

13. If any tenderer withdraws his tender within the validity period or makes any modification in terms
and conditions of the tender, before the award of work, which are not acceptable to SETS, TARAMANI
then SETS, TARAMANI shall, without prejudice to any other right or remedy, shall be ar the liberty to
forfeit 50 % (fifty percent) of the Earnest Money deposit absolutely. Further, the tenderer shall not be
allowed to participate in the re-tendering process for this work.

14. Except writing rates in figure only, the tenderer should not write any conditions or make any
changes, additions, alterations and modifications,

15. 100% of the Eamest Money will be forfeited if the contractor fails to commence the work within
the stipulated period after the Award of the work.

16. Some of the major provisions of General Conditions of Contract are given below. Interpretations,
however, shall be as given in the General Conditions of Contract.

a. DEFECTS LIABILITY PERIOD is of 12 Months from the date of completion as certified by the
Engineer-In-Charge.

b. Minimum value of work for the intermediate / interim certificate will be Rs. 50,00,000/- {Rupees
Fifty lakhs only). However, a lesser amount can be admitted for intermediate / interim certificate at the
discretion of the Engineer-In-Charge.

¢. PERFORMACE GUARANTEE: The contractor shall be required to deposit an amount equal to 5 %
of the contract value as performance security within the period prescribed in the letter of award issved
to him. The Performance Guarantee will be refunded to the contractor after two month (60 Days) of the
expiry of the contract upon the satisfactory performance of the contract. The Performance Guarantee
will not be refunded to the contractor in case he left the work before the schedule date of its
completion,
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d. SECURITY DEPOSIT: A sum @ 10 % of the gross amount of the bill shall be deducted from each
running bill of the contractor till the sum along with sum already deposited as eamest money, amounts
to 5 % of the tendered value of the work.

e. COMPENSATION: Contractor shall pay, as compensation, an amount equal to 1.0% (One percent)
or such smaller amount as Employer (whose decision in writing shall be final) may decide on the cost
of whole work as shown in the agreement, for every week that the work remains un-commenced or
unfinished or due quantity of work remains incomplete after the scheduled dates. Compensation to be
paid shall not exceed 10% (Ten percent) of the contract amount as shown in the agreement.

f. One Graduate Engineer with minimum two years experience or one Diploma Engineer with
minimum five years experience will be required, to be employed for the work costing more than 20 lacs
and upto 1.5 Crores. (For detail kindly refer GCC Clause no. 8(c).)

17. For any queries relating to the Tender Document and the terms and conditions content therein
should be addressed to Chief Administrative and Accounts officer, SETS. Mail Id — caao@setsindia.net.

18. Opening of Technical Bid (Cover. I)

(a) The Technical bid will be opened by Tender Opening Committee (TOC) on 19/06/2026 at 04:00
PM, SETS, Taramani- 600 113, in the presence of such intending tenderers or their authorized
representatives who may wish to be present at that time. No claim or any grievances will be entertained
what-so-ever by the Tender Opening Committee in this regard.

(b) The TOC, after evaluation of documents contained in Cover-I i.e. Technical Bid, will decide the
eligible tenders, as per the criteria laid down in the NIT.

(¢} The TOC will then open the Financial Bids of only eligible tenderet.

19. Opening of Financial Bid (Cover- IT) The Cover-II of Technically Qualified Bidders/Tenderers shall
be opened. Tender Liable for Rejection. Tender is liable for outright rejection if on opening it is found
that —

() The Tenderer has not strictly followed the procedure laid down for submission of tender.
(b) If the tender is CONDITIONAL

(c) If the Tenderer has quoted his offer anywhere else other than specified place provided.
(d) The Tenderer has not uploaded the documents or failed to fill the prescribed format,

(e} Any other ground as decided by the TOC in view of deviation from Tender Document.
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20. The instructions for the submission of e-tender are available on the CPP portal ie.
https://etenders.gov.in under the “Instruction for Online Bid Submission”. All the intending tenderers
are requested to go through these instructions before entering into the process of e-tendering.

21. The tenderer shall submit an UNDERTAKING on Firm/Company letter head for black
listed/bankrupt etc. as per C.III Annexure-I (enclosed at Page no. 9). The scanned copy of the
undertaking shall be uploaded in Cover-1 and the original copy of the same should be submitted before
award of work to Chief Accounts and Administrative Officer, SETS, Taramani.

22. List of Mandatory documents to be scanned and uploaded in Cover-I & I1 are as per details given

below.
S. No. Cover-I Cover-lI1 T
1 Receipt of deposit of Tender Cost as per Detailed NIT Clause
no. 6(a).
2 EMD as per Detailed NIT Clause no. 6(a).
3 Copy of GST registration number
4 Copy of PAN Card*
5 Undertaking on firm’s letter head as per detailed format given
vide C.1II Annexure-I (Please refer clause no. 6(b) and 22). Financial/price bid
6 Copies of experience certificates of similar works completed
successfuily / satisfactorily as per detailed NIT clause no. 1{A)
& 1(B)
7 Valid electrical license or an undertaking confirming that all
electrical works shall be got done through a licensed electrical

agency (Related to electrical works only)

* Bidder should have Permanent Account Number under the Indian Income Tax act
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11.
12.

13.

14.

15.
16.
17.

C.IIL (Annexure-T)
SCOPE OF WORK AND TECHNICAL SPECIFICATIONS

Raising floor level for 1. 5 feet above the existing level to be filled with building rubbish
available in SETS campus and mixed with cement mortar.

Finishing the floor with 40 mm thick cement concrete and glass strips at both direction @
2 feet interval as construction/expansion joint. Sufficient slope will be provided for free
flow of waste water to outside.

Existing plaster for 7 feet height is to be dismantled and bonding coat is to be applied for
better bonding of old brick work and new plaster work.

An existing sunshade which will be disturbed to cooks is to be dismantled.

Ceramic tiles are to be fixed in wall after 15 mm cement plaster to easy clean of
depositing cooking oil and food jtems.

A transparent polycarbonate sheet is to be provided for good lighting purpose.

As suggested by the committee, roofing height is to be kept at 14.75 feet above from floor
level for ventilation purpose.

Roofing truss is to be done with MS hollow section and small truss with adequate gradient
for easy flow of rainwater,

Brick work is to be done upto 3 feet height at front side o restrict entry of insects, frogs
and snacks,

Above 3 feet height of brick work at front MS grill is to be provided upto 7 feet height
and Above 7 feet height the space will be kept open without any grill work.

Steel gate with partial closing with G.I sheet (up to 3 feet height from bottom of the door)

Top surface of roofing sheet is to be painted with Acrylic distemper of white shade and
Bottom surface of the roofing sheet is to be painted with Acrylic distemper of dark shade.

The rafters, purlins and roofing sheet is to be projected outside for 3 feet beyond the
support in order to protect rainwater during monsoon period.

uPVC sliding window is to be provided to close the window at guest house side to control
smoke from the kitchen.

uPVC pipe is to be extended from existing point to new washing area.
Inner surface of wall above tile work is to be painted with deluxe multi-surface paint.

All Steel work is to be painted with epoxy paint with under coat of Zinc chromate/yellow
primer.

Signature of the Contractor

(With Seal)
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D. UNDERTAKING
(To be given on Company’s Letter head)

[, age........ years ......... is resident Of .......ooeeevvveceveeeeeeenneono do
hereby solemnly stated on oath that, I am the sole Proprietor /Owner/Power of Attorney Holder of the
firm/Company named .........coovvvoovvvoo ,

That my firm/company presently not black listed/debar by any Central Govt/ State Govt./
Autonomous bodies/ PSU’s efc.

That the firm/company is not under any liquidation, Bankrupt, Court
receivership or similar proceedings.

iii) That I have submitted online Tender for the “Providing temporary fire wood kitchen at rear side of
Guest House in SETS, Taramani, 600113.” on Govt. official site i.e. https://etenders.gov.in

iv) That I have carefully gone through, read, thoroughly studied and understood all terms & condition,
specification included in the tender document (Tender Form, Detail Tender Notice, conditions and
specifications common set of Deviations drawings etc.) I hereby accept all these conditions, I agree to
abide by the terms & condition in the tender document and agree to execute the work/job as per terms
and conditions, specifications laid down in the tender document.

v) 1 do here by state on oath that the documents uploaded by me in Cover-l of this tender are true,
correct and bonafide. There are no errors and omissions in the uploaded documents. In case in future, if
it is found that, any of the uploaded document /information is false / wrong, I will be personally
responsible for the same and I will be liable for legal action against me.

(Name, address and signature of Tenderer)

(Seal)
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GENERAL CONDITIONS OF CONTRACT
1. INTERPRETATION

(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special
Conditions and Agreement, the following words shall have the meanings herein assigned to them
except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of
acceptance of tender and other documents mentioned in the contents sheet attached hereto and
including those to which only reference is made herein.

WORK OR WORKS: shatl mean ail work or works defined in schedule of quantities, specifications
and such other work or works as the contractor may be entrusted with for carrying out under this
contract.

EMPLOYER: shall mean Executive Director, SETS or any officer authorized by the Executive
Director for the purpose.

ENGINEER: shall mean the Engineer designated by the Employer to superintend and perform other
duties as indicated in the contract

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or not,
undertaking the work and shall include the legal personal representative or such individual or the
persons composing such Firm or Company or the successors of such Firm or Company and the
permitted assignees of such individual or Firm or Firms or Company.

SITE: shall mean the site of the contract works including any buildings and erections thereon and any
other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the
contractor’s use.

COMPENSATION: shall mean all sums payable by way of compensation under any of the
conditions shall be considered as reasonabie compensation without reference to the actual loss or
damage sustained and whether or not any damage sustained, and whether or not any damage shall have
been sustained. Words imputing persons include firms and corporations, words imputing the singular
only also include the plural and vice versa where the context S0 required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of
the clauses in any way.

2. DRAWINGS AND SPECIFICATIONS

The contractor shall execute whole and every part of the work in the most substantial and workmanlike
manner both as regards material and otherwise in every respect in accordance with the specifications.
The contractor shall also conform exactly and faithfully to the design, drawings and instructions given
in the respect of the work by the Engineer. The contractor shall be furnished free of charge one copy of
such specifications and all such designs, drawings and instructions as are not included in the printed
publications.
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3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

(a) The contractor shall provide at his own cost ali materials including Cement & Steel, plants, tools,
appliances, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the
execution of the work whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or which may be necessary for the
purpose of satisfying or complying to the requirements of Engineer, as to any manner as to which
under these conditions he is entitled to be satisfied together with carriage therefore to and from the
work. The contractor shall also supply without charge the requisite number of persons with means
and materials necessary for the purpose of setting out works and counting, weighing and assisting
in the measurement or examination at any time and from time to time of the work or materials.
Failing his/her so doing, the same may be provided by the Engineer at the expense of the contractor
and the expenses may be deducted from any money due to the contractor under the contract and/or
from his Security Deposit.

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the
works at his own cost. If, however, piped water is supplied by the Employer, the contractor shall
pay for the water at one percent of the total cost of the work done except on Electrical work, Air-
conditioning work and Furniture work. The contractor shall make his own arrangement for water
connection and laying of further pipelines from the source of supply of the Employer. It should be
clearly understood that the Employer does not guarantee to maintain un-interrupted supply of water
and it will be incumbent on the part of the contractor to make alternative arrangement of water at
his own cost in the event of any temporary break-down in the water mains so that the progress of
wotk is not held up for want of water. No claim as damages or refund of water charges will be
entertained on account of such break-downs. However, if the contractor is permitted to make his
own arrangement to draw water from a well, hand-pump, or natural river or pond of the Employer,
no charges will be made for the water drawn from the same, but the contractor will make good any
damage done to the installations and ensure that the quality of water used in the work is conforming
to BIS codes and provide for any treatment at his own cost.

(c) The contractor shall be allowed to construct temporary wells in Employer’s land for taking water
for construction purpose only after he has permission of the Employer in writing. This will be
subject to the position that NOC for the purpose has been obtained by the contractor from statutory
authorities. No charges shall be recovered from the contractor on this account but the contractor
shall be required to provide necessary safety arrangement to avoid any accident or damage to
adjacent buildings, roads and service lines. He shall be responsible for any accident or damage
caused due to construction and subsequent maintenance of the weils and shall restore the ground to
its original condition after the wells are dismantled on completion of the work.

(d) The Employer on no account shall be responsible for the expenses included by the contractor for
hired ground or water obtained from elsewhere.

(¢) Subject to availability the Employer may supply power at only one point from where the contractor
shall make his own arrangement for distribution including provision of electric meters, switches,
fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any hindrance
caused to other works, the contractor shall reroute or remove such temporary lines without any
extra cost. Such temporary lines shall be removed after the completion of work. The cost of power
consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which
would be deducted from the running account bills. However the Employer does not guarantee the
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supply of power and no compensation for any failure or short supply of power shall be entertained.
4. AUTHORITIES, NOTICES & PATENTS

(a) The contractor shall conform to any regulations and bye-laws of any corporation and of any
electricity supply company and authorities with whose systems, the structure is proposed to be
connected, and shall before making any variations from the drawing and specifications that may be
necessitated for so conforming by giving written notice to the Engineer specifying the variations
proposed to be made, the reasons for making it and apply for instructions thereon. If the compliance
with this clause involves any extra work not included in this contract, he shall specify these items of
work and the allowance of extra payment required on their account.

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any
Authority and pay to such Authority or to any public office all fees that may be chargeable in
respect of the works and lodge the receipts with the bill to the Engineer for reimbursement.

5. RATES TO INCLUDE ALL TAXES

(a) Rates quoted by the contractor shall include Goods and Services Tax and all other taxes in respect
of this contract. The Employer shall not entertain any claim whatsoever in this respect. Tendered
rates are inclusive of all taxes and levies payable under the respective statutes. However pursuant to
the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by
Statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly
pays such taxes/levies the contractor shall be reimbursed the amount as per the rules on producing
proof of payment so made provided such payments, if any, is not in the opinion of the Employer
(whose decision shall be final and binding) attributable to delay in executing of work within the
control of the contractor,

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this
condition as may be necessary and shall allow inspection of the same by a duly authorised
representative of the Employer and further shall furnish such other information and documents as
the Employer may require.

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant
to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the
Employer that the same is given pursuant to this condition together with all necessary information
relating thereto.

(d) SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied himself before
tendering as to the correctness and sufficiency of the tender for the works and the rates and the
prices quoted in the schedule of items, which rates and the prices shall, except as otherwise
provided, cover all his obligations under the contract and all matters and things necessary for the
proper completion and maintenance of the works,

6. TESTING OF MATERIALS

The contractor shall provide assistance, instruments, materials, labour and any other arrangement
normally required for testing, checking of materials and workmanship as stipulated in the
specifications and by statutory authority at his own cost. The Employer has the right to appoint the
testing authorities. In case, Engineer desires testing of materials from the testing authorities, the
contractor shall arrange for the same. The testing fee of the testing authorities shall be borne by the
Department, if the tested materials are found to be conforming to laid down specifications. In case
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after testing the materials are not found as per specifications, then the testing fees shall be borne by
the Contractor. Failing his so doing, the same shall be provided by the Engineer at the expense of the
contractor and the expenses shall be deducted from any money due to the contractor under the
contract and/or from the Security Deposit or proceeds thereof or of a sufficient portion thereof.

7. CONTRACTOR'S ENGINEERS/FOREMAN & WORKMEN

(a) The contractor shall give all necessary personal superintendence during the execution of the work
and as long thereafier as the Engineer may consider necessary until the expiration of Defects
Liability Period. The contractor shall employ competent Site-Engineer/Foreman as detailed in
‘Special Conditions’ and as approved by the Engineer whose qualification must conform to the
requirement specified by the Engineer who shall be constantly in attendance of the work while the
men are at work. Any directions, explanations, instructions or notices given by the Engineer to such
Site-Engineer or Foreman or any other authorized agent shall be held to be given to the contractor.
In case, contractor fails to provide engineering personnel as given in special conditions, the
Employer shall have right to appoint the necessary engineering personnel requisite staff needed for
proper Superintendence of work at the cost of contractor for the period of currency of contract
inclusive of defect liability period.

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any person
employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who
may in the opinion of the Employer misconduct himself.

8. ACCESS

(a) The Engineer, and the Employer or its representative shall at all reasonable time have free access to
the works and/or workshops, factories or other places the materials are being prepared or
constructed for the contract and also to any place where the materials are lying or from which they
are being obtained and the contractor shall give every facility to them for inspection. Except the
representatives’ of statutory authorities and those mentioned above, no other person shall be
allowed on the works at any time without the permission of the Engineer.

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written
permission of the Engineer.

9. VARIATION & PRICE FOR VARIATION

(@) The Engineer with the approval of the Employer shall have power to make any
alterations/omissions/ additions and/or substitutions from the original specifications, drawings,
designs, and written instructions and such alterations, omissions, additions, substitutions shall not
invalidate the contract and any altered, additional or substituted work which the contractor may be
directed to do in the manner specified above as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main work subject to
the variation limits prescribed hereunder. In case deviations of agreement quantities exceed the
prescribed limits, then the rates for quantities exceeding the prescribed limits shall be determined on
market rate basis. The rates for such altered, additional or substituted work under this clause shall
be worked out in accordance with the fol lowing provisions in their respective order.

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the work,
the contractor is bound to carry out the altered, additional, or substituted work at the same rates as
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are specified in the contract for the work.

(c) If the rates for the altered, additional, or substituted work are not specifically provided in the
contract for the work, the rates will be derived from the rates for a similar class of work as are
specified in the contract for the work.

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner
specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from the
date of receipt of the order to carry out the work through notice in writing, inform the Engineer of
the rate which it is his intention to charge for such class of work, supported by analysis of the rate
claimed which shall be based on actual cost of work plus 10% as contractor's profit and over heads
accept in case of departmental materials for which contractors profit and over-heads shall be 2.5%.
When such notice has been given, the Engineer with the consent of the Employer may agree to such
a rate but if the Engineer does not agree to the contractor rate the Engineer may cancel his order to
carry out such class of work and arrange to carry out in such a manner as he may consider
advisable.

() Under no circumstances, the contractor shall suspend the work on the plea of non- settlement of
rates of items falling under the clause.

() Variation limits prescribed is as under:
a.  Building work 30%
b.  Maintenance/emergency works  50%
¢.  Foundation works 100%
d.  Services Works 30%
10. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION

(a) The Engineer shall have powers to require the removal from the site of all materials and work which
in his opinion are not in accordance with specifications and in case of default, the Engineer shall be
at liberty to employ other persons to remove the same without being answerable or accountable for
any loss or damage that may happen or arise to such materials to be substituted thereof and in case
of default the Engineer may cause the same to be supplied and all costs which may attend such

removal and/or substitution are to be borne by the contractor.

(b) If it shall appear to the Engineer or to the Employer based on audit/technical examination, that any
work has been executed with unsound, imperfect, or unskillful workmanship or with materials of
any inferior description or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with
the contract, any defects, shrinkage or other faults which may appear within the defects liability
period of twelve months from the date of completion arising in the opinion of the Engineer, the
contractor shall on demand in writing which shall be made within twelve months of the completion
of the work from the Engineer specifying the work, materials, articles defects or other faults
complained of notwithstanding that the same may have been passed, certified and paid for,
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articles so specified and provide other
proper and suitable materials or articles at his own cost. In case of any such failure, the Engineer
may rectify or remove or re-execute the work or remove and replace with others, the material or
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articles complained of as the case may be at the risk and cost in all respects of the contractor.

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow
such work to remain, and in that case make allowance for the difference in value, together with such
further reduction as in his opinion may be reasonable. However, this will not cover those works
which are not technically acceptable.

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute
the works in all respects in accordance with the terms and conditions of this contract, or from his
liability to make good all defects.

I1. WORKS TO BE OPEN FOR INSPECTION

(a) All works under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Engineer and the contractor shall at all times during
the usual working hours, and at all other times at which reasonable notice of the intention of the
Engineer to visit the works shall have been given to the contractor, either himself be present to
receive order and instruction or have a responsible agent duly accredited in writing present for that

purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering
up or otherwise placing beyond the reach of measurement any work in order that the same may be
measured and correct dimensions thercof be taken before the same is so covered up or placed
beyond the reach of measurement and shall not cover up and place beyond the reach of
measurement, any work without the consent in writing of the Engineer and the Engineer shall
within the aforesaid period of seven days inspect the work, and if any work shall be covered up or
placed beyond the reach of measurement without such notice having been given or the Engineer's
consent obtained, the same shall be uncovered at the contractors expense or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was
executed.

12. ASSIGNMENT OR SUB-LETTING

(a) The contract shall not be assigned or sublet without the written approval of the Employer. And if the
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence
any insolvency proceedings or make any composition with his creditors or attempt to do so or if any
bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor or any of his/her servants or
agents to any person in the employment of the Employer in any way relating to his office or
employment, or if any such employee or person shall become in any way directly or indirectly
interested in the contract, the Employer shall have the power to adopt any of the courses specified
under clause 23 as may be best suited to the interest of the Employer and in the event of any of the
courses being adopted the consequences specified in the said clause shall ensue.

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained
before any changes in the constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concern such approval as aforesaid shall likewise be obtained before the
contractor enters into any partnership agreement hereunder the partnership firm would have the
right to carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is
not obtained, the contract shall be deemed to have been assigned or sublet in contravention of
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clause 13(a) and the same action may be taken and the same consequences shall ensue as provided
in the said clause 13(a).

13. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution
boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be
responsible for all damages and accidents caused due to negligence on his part. No hindrance shall
be caused to traffic during the execution of work.

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all
damage, whether such injury or damage arises from carelessness or accident in any way
connected therewith. This clause shall be held to include inter alia any damage due to causes as
aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, streets,
footpaths, bridges or ways as well as all damage caused to the buildings and works forming the
subject of this contract by inclemency of weather, The contractor indemnifies the Employer and
holds him harmless in respect of all expenses arising from such injury or damages as aforesaid
and also in respect of any award of compensation or damage consequent upon such claim
including legal costs.

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver
the whole of the contracted works complete and perfect in every respect and so as to make good
and otherwise satisfy all claims for damage as aforesaid to the property of third parties.

(¢) The contractor also indemnifies the Employer against all claim which may be made upon the
Employer for acts during the currency of this contract by an employee or representative of an
employee of the contractor or any sub-contractors, employed by him, for any injury to or loss of
life, of such employees, or for compensation payable under any law for the time being in force
to any workmen or to the representative, of any deceased or incapacitated workmen.

(d) The contractor also indemnifies the Employer against all claims which may be made upon the
Employer for acts during the currency of this contract by the Central/State Government or local
Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to wages
act, safety act in force and any amendments thereof in respect of all labour and apprentices
directly or indirectly employed in the work under this contract.

(¢) The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensation costs, charges and/or expenses arising or accruing from or in respect of
any such claim and/ or damages as aforesaid from any sum or sums due or to become due to the
contractor or security deposit.

(B The contractor shall indemnify the Employer against any action, claim or proceedings relating
to infringement or use of any patent or design or any alleged patent or design rights and shall
pay any royalties which may be payable in respect of any article or part thereof included in the
contract. In the event of any claims made under or action brought against the Employer in
respect of any such matters as aforesaid, the contractor shall be immediately notified thereof
and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise there from. Provided that the contractor shall not be liable to indemnify
the Employer if the infringement of the patent or design or any alleged patent or design right is
the direct result of an order passed by the said Employer or his authorised representative,
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14. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

(a) Any sum of money due and payable to the contractor including the security deposit under the
contract may be, withheld or retained by way of lien by the Employer or Government or any other
contracting person or persons against any claim of the Employer or Government or such other
persons in respect of payment of a sum of money arising out of or under any other contract made by
the contractor with the Employer or Government or with such other persons.

(b} It is agreed term of the contract that the sum of money so withheld or retained under this clause by
the Employer will be kept withheld or retained as such by the Employer or till his claim arising out
of in the same contract or any other contract is either mutually settled or determined by the
Arbitrator if the contract is governed by arbitration clause or by the competent court as the case
may be, and that the contractor shall have no claim for interest or damages whatsoever on this
account or any other ground in respect of any sum of money withheld or retained under this clause
and duly notified as such to the contractor.

15. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract
against the contractor, the Employer shall be entitled to withhold and also have a lien to retain such
sums or sums in whole or in part from the security deposit, if any deposited by the contractor and
for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if any
furnished as the case may be and also have a lien over the same pending finalisation or adjudication
of any such claim. In the event of the security deposit being insufficient to cover the claimed
amount or amounts or if no security deposit has been taken from the contractor, the Employer shall
be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts
referred to above, from any sum or sums found payable or which at any time thereafter may
become payable to the contractor under the same or any other contract with the Employer or any
contracting person pending finalisation or adjudication of any such claim.

It is an agreed term of the contract that the sum of money so withheld or retained under the lien
referred above by the Employer will be kept withheld or retained as such by the Employer till the
claim arising out of or under the contract is determined by the Arbitrator (if the contract is governed
by the arbitration clause) or by the competent court as the case may be and that the contractor will
have no claim for interest or damages whatsoever on any account in respect of such withholding or
retention under the lien referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a limited company the
Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount
or amounts in whole or in part from any sum payable to any Partner/limited company as the case
may be, whether in his individual capacity or otherwise.

(b) The Employer shall have the right to cause an audit and technical examination of the works and the
final bills of the contractor including all supporting vouchers, abstract etc., to be made afier
payment of the final bill and if as a result of such audit and technical examination any sum is found
to have been over paid in respect of any work done by the contractor under the contract or any work
claimed by him to have refund the amount of over-payment and it shall be lawful for the Employer
to recover the same from him in the manner prescribed in sub-clause(a) of this clause or in any
other manner legally permissible; and if it is found that the contractor was paid less than what was
due to him under the contract in respect of any work executed by him under it, the amount of such
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under-payment shall be duly paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum overpaid, nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon
between the Employer on the one hand and the contractor on the other hand, under any term of
contract permitting payment for work after assessment by the Employer.

16. IN-CASE OF DEATH OF CONTRACTOR

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Employer shall have the option of terminating the contract without compensation to the contractor.

17. SUB CONTRACTORS

The Employer reserves the right to use the premises and any portion of the site for the execution of
any work not included in the contract. The contractor is to afford all reasonable facilities to all sub-
contractors, specialists, merchants, tradesmen and others who may at any time be appointed by the
employer for executing any work supplying any goods relating to the constructions; servicing,
equipping or furnishing of the work under this contract.

18. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT

The contactor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract
Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under and other
labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders framed
there under that may be in force or brought into force from time to time. Contractor shall obtain a
valid licence under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules
1971 before commencing work and which should be valid till the completion.

19. LIQUIDATED DAMAGES AND COMPENSATION FOR DELAY

(@) The time for carrying out the work as entered in the tender shall be strictly observed by the
contractor and shall be deemed to be the essence of the contract on the part of the contractor. The
work shall throughout the stipulated period of the contract be proceeded with all due diligence and
the contractor shall pay as compensation an amount equal to half percent or such smaller amount as
the Employer (whose decision in writing shall be final) may decide on the amount of the whole
work as shown in the agreement, for every week that the work remains uncommenced or unfinished
after the proper dates subject to a maximum of 10% of the contract value.

b) And further to ensure good progress during the execution of the work, the contractor shall be bound
in all cases in which the time allowed for any work exceeds one month (save for special jobs) to
complete one-eighth of the whole of the work before one-fourth of the whole time allowed under
the contract has elapsed; three-eighth of the work before one-half of such time has elapsed, and
three-fourth of the work before three-fourth of such time has elapsed. However for special jobs if a
time schedule has been submitted by the contractor and the same has been accepted by the
Employer, the contractor shall comply with the said time schedule. In the event of the contractor
failing to comply with this conclusion, he shall be liable to pay as compensation an amount equal to
half per cent or such smaller amount as the Employer (whose decision in writing shall be final) may
decide on the said cost of the work for every week that the due quantity of work remains
incomplete. Provided that the entire compensation to be paid under the provisions of this clause
shall not exceed ten percent on the cost of the work as shown in the agreement.
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20. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE
OPERATIONS

(@) The work (whether fully constructed or not) and all materials, machines, tools and plants,
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the
contractor until the work has been delivered to the Employer and a certificate from him to that
effect obtained. In the event of the work or any materials properly brought to the site for
incorporation in the work being damaged or destroyed in consequence of hostilities or war-like
operations, the contractor shall, when ordered in writing by the Employer, remove any debris from
the site, collect and properly stack or remove in store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the provision of this
agreement for the work of clearing the site of debris, stacking, removal of serviceable materials and
for the reconstruction of all works ordered by the Employer such payment being in addition to
compensation up to the value of the work originally executed before being damaged or destroyed
and not paid for. In case of works damaged or destroyed but not already measured and paid for the
compensation shall be assessed by the Employer. The contractor shall be paid for the damage/
destruction suffered and for restoring the material at the rates based on the analysis of rates
tendered for in accordance with the provision of this agreement. The certificate of the Employer
regarding the quality and quantity of materials and the purpose for which they were collected shall
be final and binding on the contractor.

(b) Provided always that no compensation shall be payable for any loss in consequence of hostilities or
war-like operations (i) unless the contractor had taken all such precautions against Air Raid as are
deemed necessary by the A.R.P. Officers or the Employer, (ii) for any materials etc., not on the site
of the work or for any tools and plant, machinery, scaffolding, temporary buildings and other things
not intended for the work.

(c) In the event of the contractor having to carry out reconstruction as aforesaid, he shall be aliowed
such extension of time for its completion as is considered reasonable by the Employer.

21. EXTENSION OF TIME

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds of
his having been unavoidably hindered in its execution or any other ground, he shall apply in writing
to the Employer within thirty days of the date of hindrance on account of which he desires
extension as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable
grounds shown therefor, authorize such extension of time if any, which may, in his opinion, be
NECEssary or proper.

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the
contractor shall be entitled to ask for extension of time in proportion to the increased value of work.

(c) If in case, performance security is submitted in the form of bank guarantee, then the contractor
should make a request for extension of time only after the firm has got validity of Bank Guarantee
extended suitably.

22. SUSPENSION OF WORK BY CONTRACTOR

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or
inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the
contract and without prejudice to any rights or remedies under any of the provisions of this contract
or otherwise and whether the date for completion has or has not elapsed by notice absolutely
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determine the contract in any of the fol lowing cases:

(i} If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace
any defective work or that the work is being performed in any inefficient or otherwise improper
or un workman-like manner shall omit to comply with the requirements of such notice for a
period of seven days thereafter or if the contractor shall delay or suspend the execution of the
work so that in the judgement of the employer (which shall be final and binding) he/she will be
unable to ensure completion of the work by the date for completion or he/she has already failed
to complete the work by that date.

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be
appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver
or a manager or which entitle the court to make a winding up order.

(iii)If the contractor commits breach of any of the terms and conditions of this contract,

(iv)Hf the contractor commits any acts mentioned in Clause-13 hereof.

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the
Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in
writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon
such determination or rescission the security deposit of the contractor shall be liable to be
forfeited and shall be absolutely at the disposal of the Employer.

(ii) The Engincer may employ labour paid by the Employer and to supply materials to carry out the
work or any part of the work debiting the contractor with cost the labour and the price of the
materials (of the amount of which cost and price certified by the Engineer shall be final and
conclusive against the contractor) and crediting him with the value of the work done in all
respects in the same manner and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Engineer as to the value of the work done
shall be final and conclusive against the contractor, provided always that action under the sub-
clause shall only be taken after giving notice in writing to the contractor. Provided also that if
the expenses incurred by the Employer are less than the amount payable to the contractor at
his’her agreement rates, the difference should not be paid to the contractor.

(iii)After giving notice to the contractor to measure up the work of the contractor and to take such
part thereof as shall be unexecuted out of his hands and to give it to another contractor to
complete in which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor if the whole work had been executed by him (of the
amount of which exceed the certificate in writing of the Engineer shall be final and conclusive)
shall be borne and paid by the original contractor and may be deducted from any money due to
him by the Employer under this contract or any other account whatsoever or from his security
deposit.

(iv)In the event of any one or more of the above courses being adopted by the Employer the
contractor shall have no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any materials or entered into any engagements or made any
advances on account or with a view to the execution of the work or the performance of the
contract. And in case action is taken under any of the provisions aforesaid, the contractor shall
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23.

24.

25.

not be entitled to recover or be paid any sum for any work thereof or actually performed under
this contract unless and until the Engineer has certified in writin g the performance of such work
and the value payable in respect thereof and he/she shall only be entitled to be paid the value so
certified.

SECURED ADVANCE

The contractor on signing an indenture in the form specified by the Employer during the progress of
the execution of the work may be paid if agreed by the Employer up to 75 percent of the estimated
value which shall take into account the market value and contractors tendered rates for the finished
item of any material which in the opinion of the Engineer is likely to be incorporated in the work
within next three months, are non-perishable and are in accordance with the contract and which
have been brought to the site in connection therewith and are adequately stored and protected
against damage by weather or other causes but which have not at the time of advance been
incorporated in the works. When materials on account of which an advance has been made under
this clause are incorporated in the work the amount of such advance shall be deducted from the next
payment made under any of the clause or clauses of this contract. However, secured advance will
not be applicable for value of work is less than Rs. One Crore.

MOBILIZATION ADVANCE

In specialized and capital intensive works costing not less than Rs.2 crores, mobilization advance
limited to a maximum of 10% of the tendered value or Rs.| crore whichever is less is payable in
two equal installment at 10% simple interest. If Mobilization advance should be given, it should be
expressly stated in the NIT/Bid documents, indicating the amount, rate of interest and submission
of Bank Guarantee of equivalent amount. The advance payment may be released in stages
depending upon the progress of the work and mobilization of requited equipment etc. There should
be a provision in the contract for adjustment of advance progressively even as the bills are cleared
for payment. However, Mobilization advance will not be applicable for value of work is less than
Rs. One Crore.

CERTIFICATES & PAYMENTS

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole

of the work shall have been completed and certificate of completion given. But in the case of a
work estimated to cost more than Rupees ten thousand, the contractor shall, on submitting the bill
be entitled to receive a monthly payment proportionate to the part of the work executed, and to the
satisfaction of the Engineer, whose certificate of the sum so payable shall be final and conclusive
against the contractor, provided the amount of work done is as per the value of intermediate
certificate or for a lesser amount at the discretion of the Engineer as mentioned in the NIT. All such
intermediate payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actvally done and completed and shall not preclude the requiring
of bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or
re-erected or be considered as an admission of the due performance of the contract, of any part
thereof in any respect or the accruing of any claim nor shall it conclude, determine, or affect in any
way the powers of the Employer under these conditions or any of them as to the final settlement
and adjustment of the accounts or in any other way vary or affect the contract. The final bill shall be
submitted by the contractor within two months of the date fixed for the completion of work or of
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the date of the certificate of completion furnished by the Employer and payment shall be made
within three months if the value of the completed works is up to Rs. two lakh and in six months if
the same exceeds Rs. two lakh of the submission of such bill. If there shall be any dispute about any
item or items of the work then the undisputed item or items only shall be paid within the said period
of three months or six months as the case may be.

(b) Whenever there is likely to be delay in recording detailed measurements for making a running
payment, advance payment without detailed measurements for work done worked out at 75 percent
of the tendered rates for assessed quantities may be made in running account bills by the Employer
on the basis of a certificate from the Engineer. The advance payments so allowed shall be adjusted
in the subsequent running bills by taking detailed measurements thereof. Final payments shall be
made only on the basis of detailed measurements.

(¢) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer
on printed forms obtainable from the Engineer’s office. The Engineer shall take or cause to be taken
the requisite measurements for the purpose of having the same verified and the claim, as far as
admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the
bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer may
cause action within seven days of the date fixed as aforesaid, an authorized representative to
measure up the said work in the presence of the contractor whose signature to the measurement will
be sufficient warrant and the Engineer may prepare the bill from such measurements,

(d) Before taking any measurements of any work, the Engineer or his authorised representative deputed
by him shall give reasonable notice to the contractor. If the contractor fails to attend afier such
notice or fails to sign or to record the difference within a week from the date of measurement in the
manner required by the Engineer then in any such event the measurements taken by the Engineer or
by authorized representative deputed by him as the case may be, shall be final and binding on the
contractor and the contractor shall have no right to dispute the same.

(¢} The charges in the bills shall always be entered at the rates specified in the agreement or in the case
of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the
agreement at the rate determined as per clause-10. However in case of partially executed items of
work, the Employer at his discretion allows proportionate rates for such items of work as
determined by the Engineer whose certificate of the sum so payable shall be final and conclusive
against the contractor.

26. SECURITY DEPOSIT

(2) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the
contractor till the sum along with the sum already deposited as earnest money, will amount to
security deposit of the 5 % tender value of the work. In addition, the contractor shall be required to
deposit an amount equal to 5% of the tendered value of the contract as Performance Security within
the period prescribed for commencement of work in the letter of award issued to him,

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer
as part of the security deposit and the bank goes into liquidation or for any reason is unable to make
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the Employer to make
good the deficit of such sum from the running bill as mentioned above. Such deductions will be
held by the Employer by way of security deposit, provided always that the Employer for this

24| Page



(©)

d

(e)

®

purpose shall be entitled to recover the said percentage of the amount from each running bill till the
balance of the amount of security deposit is realized. All compensation or the other sums of money
payable by the contractor under the terms of this contract may be deducted from the security
deposit or from the interest arising there from or from any sums which may be due to or may
become due to the contractor by the Employer on any account whatsoever and in the event of
his/her security deposit being reduced by reason of any such deductions aforesaid, the contractor
shall within ten days make good in cash or further fixed deposit receipt pledged in favour of the
Employer. The security deposit shail be collected from the running bills of the contractor at the
rates mentioned above and the earnest money if deposited at the time of tenders will be treated as
part of the security deposit.

The contractor if he/she so desires may furnish fixed deposit receipt in advance towards the security
deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25000/- each (The last such
fixed deposit receipt could be of a lower value on the basis of the amount). In case any recovery is
effected from running account bills, such recovered amount shall not be replaced with fixed deposit
receipt. It is in the contractor’s interest to keep a watch about the adequacy of the fixed deposit
receipt submitted.

No partial refund of security deposit shall be made during defect liability period. In case the final
bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied
that the security deposit is not required for adjustment of Employers dues or whatsoever dues either
in this or any other contract then this secutity deposit either in full or in part could be refunded at
the sole discretion of the Employer. However, release of security deposit would be only after
written clearance of Labour Officer regarding no dues or claims is received,

In case of termination of contract, this security deposit shall be forfeited and amount necessary to
make up this amount shall be recovered from money due to the contractor under this contract, or
any other contract with the Employer.

PERFORMANCE SECURITY:

1. The contractor shall be required to deposit an amount equal to 5% of the tendered value of the
contract as Performance Security within the period prescribed for commencement of work in
the Letter of Award issued to him.

Performance Security may be accepted as Bank Guarantee of Scheduled Banks and State Bank
of India or in cash or in the form of Fixed Deposit Receipts pledges in favour of the Employer,

2, The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the
tendered amount in addition to the Security Deposit of 5% (Five Percent) for his proper
performance of the contract agreement (notwithstanding and/or without prejudice to any other
provisions in the contract) within the period prescribed for commencement of work in the Letter
of Award issued to him.

This guarantee shall be in the form of fixed deposit receipts pledges in favour of the Employer
or Bank Guarantee of Scheduled Banks of State Bank of India in accordance with the Proforma
attached. In case fixed deposit receipts of any bank are furnished by the Contractor to Employer
as part of the Performance Security and Bank is unable to make payment against the said Fixed
Deposit receipts, the loss caused thereby shall fall on the contractor and the contractor shall
forthwith on demand furnish additional security to the employer to make good the deficit,

3. The contractor will not be allowed to start the work unless the Performance Security /
Guarantee is submitted by him/her. In case of failure by the contractor to furnish the
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Performance Security / Guarantee within specified period, Employer shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the Earnest Money absolutely.

4. The Performance Security shall be initially valid up to 60 days after recording of satisfactorily
completion of work by the Employer. In case the time of completion of work gets and enlarge,
the contractor shall get the validity of Performance Security extended to cover such enlarge
time for completion of work on 60 days thereafter. After 60 days of recording of satisfactory
completion of work by the Employer, the Performance Security shall be returned to the
Contractor, without any interest.

3. The Employer shall not make a claim under the Performance Guarantee except for amounts to
which the Employer is entitled under the contract (notwithstanding and/or without prejudice to
any other provisions in the contract agreement) in the event of:

a) Failure by the contractor to extend the validity of the Performance Guarantee as described
therein above, in which event the Employer may claim the full amount of the Performance
Guarantee.

b) Failure by the contractor to pay the Employer any amount due, either as agreed by the
contractor or determined under any of the clanse/ conditions of the agreement, within 30
days of the service of notice to this effect by the Employer.

¢) In the event of the contract being determined or rescinded under provisions of any of the
clause / condition of the agreement, the Performance Guarantee shall stand forfeited in full
and shall be absolutely at the disposal of the Employer.
27. COMPLETION CERTIFICATE

Within ten days of the completion of the work, the contractor shall give notice of such completion
to the Employer and within ten days of the receipt of such notice, the Engineer shall inspect the
work. If there is no defect in the work, the Employer shall furnish the contractor with a certificate
of completion, otherwise a certificate of completion indicating defects shall be issued but the work
shall not be considered to be completed until the contractor shall have removed, from the premises
on which the work shall be executed, all the scaffolding, surplus material, rubbish, and all huts and
sanitary arrangements required for his/her work, people on the site in connection with the execution
of the works as shall have been erected or constructed by the contractor and cleaned of the dirt,
splashes, droppings of finishing items from all wood work, doors, windows, walls, floors or other
parts of any building, in upon or about which the work is to be executed or of which he may have
had possession for the purpose of the execution thereof. If the contractor shall fail to comply with
requirements of this clause on or before the date fixed for the completion of the work, the Employer
may at the risk and cost of the contractor take action as he may think fit and the contractor shall
have no claim except for any sum actually realized by the sale thereof.
28. ESCALATION

(a) If the prices of materials (not being materials supplied or services rendered at fixed prices by the
Department and /or wages of labour required for execution of the work increase, the contractor
shall be compensated for such increase as per provisions detailed below and the amount of the
contractor shall accordingly be varied, subject to the condition that compensation for escalation in
prices shall be available only for the work done during the stipulated period of the contract
including such period for which the contract is validly extended under the provisions of Clause-5 of
Contract without any action under Clause-2 and also subject to the condition that no such
compensation shall be payable for a work for which the stipulated period of completion is eighteen

26| Page



months or less. Such compensation for escalation in the prices of materials and labour when due,
shall be worked out based on the following provisions.

(i} The base date for working out such escalation shall be the last date on which the tenders were
stipulated to be received.

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of
the work as per the biils, running or final, and from this amount the value of material supplied
by the Employer and proposed to be recovered in the particular bill shall be deducted before the
amount of compensation for escalation is worked out. In case of materials brought to site for
which secured advance is included in the bill full value of such materials as assessed by the
Engineer in charge (and not the reduced amount for which secured advarice has been paid),
shall be included in the cost of work done for operation of this clause. Similarly when such
materials are incorporated in the work, the secured advance is deducted from the bill full
assessed value of the materials originally considered for operation of this clause shall be
deducted from the cost of work shown in the bill running or final. Further the cost of work shall
not include any work for which payment is made for any item at prevailing market rates. The
cost of work on which the escalation will be payable shall be reckoned as below:

a) Gross value of work done up to this quarter
b) Gross value of work done up to the last quarter
¢) Gross value of work done since previous quarter (a-b)
d) Full assessed value of Secured Advance fresh paid in this quarter
e} Full assessed value of Secured Advance recovered in this quarter
f) Full assessed value of Secured Advance for which escalation is payable in this quarter (d-e)
g} Advance payment made during this quarter
h} Advance payment recovered during this quarter
i} Advance payment for which escalation is payable in this quarter (g-h)
1) Extra item paid as per clause 12 & 12 (A) based on prevailing market rate during this quarter:
Then,
X=C+FztlI-]
Y=085X

k) Less cost of material supplied by the Department as per clause -10 and recovered during the
quarter

I) Less cost of services rendered at fixed charges as per clause-34 and recovered during the
quarter

Cost of work for which escalation is applicable: W = y—(K+L)

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula
given below:
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VM = W x 2 x(Ml_Ml")
B 100 MI,
VM- Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or
recovered,

W- Cost of work done worked out as indicated in sub para (i1} above,

A~ Component of materials expressed as percent of the total value of work and is predetermined
as 75,

MI - Index numbers of Wholesale prices in India for all commodities published by the Reserve
Bank of India for the period under reckoning

MI, — Index numbers of wholesale prices in India for all commodities published by the Reserve
Bank of India on the date of receipt of tenders.

B 100 LI,
VL - Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or

recovered,
W - Value of work done, worked out as indicated in sub para (ii) above

B- Component of labour expressed as percent of the total value of work and is predetermined as
25,

LT — Minimum wages for Industrial worker published by the Reserve Bank of India for the
period under reckoning as for the period under consideration.

LI, — Minimum wages for Industrial workers published by the Reserve Bank of India and valid
on the stipulated date of receipt of tenders.

(b) The following principle shall be followed while working out indices mentioned in sub para (iii)
above.

(i) The compensation for escalation shall be worked out as half yearly intervals and shall be with
respect to the cost of work done during the six calendar months of the said work. The first such
payment shall be made at the end of the eighteen months after the month {excluding) in which
the tender was accepted and thereafier at six monthly interval. At the time of completion of
work, the last period for payment might become less than six months, depending on the actual
date of completion.

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be
the arithmetical average of the indices relevant to the six calendar months. If the period up to
date of completion after the eighteen months covered by the last such instalment of payment, is
less than six months, the index MI or LI shall be the average of the indices for the months
falling within that period.
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(ifi)The base index (MI or LI) shall be the one relating to the month in which the tender was
stipulated to be received,

(c) In the event the price of materials and/or wages of labour required for execution of the work

decreases, there shall be downward adjustment of the cost of work so that the price of materials
and/or wages of labour shall be deductable from the cost of work under this contract and in this
regard formula herein before stated under this clause shall mutatis mutandis apply, provided that no
such adjustment for the decrease in the prices of materials and/or wages of labour aforementioned
would be made in case of contracts in which the stipulated period of completion of the work is
eighteen months or less.

29. ARBITRATION

(@)

)

©

@

Except where otherwise provided in the contract, all questions and disputes relating to the
interpretation of the specifications, designs, drawings and instructions herein before mentioned and
as to the quality or workmanship or materials used on the work or as to any other questions, claims,
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs,
specifications, estimates, instructions, orders on these conditions or otherwise concerning the
works, or the execution of failure to execute the same whether arising during the progress of the
work or after the completion or abandonment thereof, shall be referred to the sole arbitration of the
person appointed by the Director General, Council of Scientific and Industrial Research. The
arbitrator shall be appointed within 30 days from the receipt of a request by any patty. The
arbitrator to whom the matter is originally referred, being unwilling or unable to act for any reason,
the Director-General shall appoint another person to act as arbitrator in accordance with the terms
of the contract. Such person shall be entitled to proceed with the reference from the stage at which
it was left by his predecessor. The arbitrator shall give a speaking award. The award of the
Arbitrator shall be final and binding on the parties. The cost of the Arbitrator shall be borne equally
by both the parties.

It is also a term of the contract that the party invoking arbitration shall specify the dispute or
disputes to be referred to arbitration under this clause together with the amount or amounts claimed
in respect of each such dispute.

It is alsc a term of the contract that if the contractor does not make any demand for arbitration in
respect of any claim in writing within 90 days of receiving the intimation from the Employer that
the final bill is ready for payment, the claim of the contractor will be deemed to have been waived
and absolutely barred and the Employer shall be discharged and released of all liabilities under the
contract in respect of these claims.

Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996, or any statutory
modification or re-enactment thereof and the rules made there under and for the time being in force
shall apply to the arbitration under this clause.

30. DISMANTLED MATERIAL;

The contractor shall treat all materials obtained during dismantling of a structure, services sub
systems/installations, excavation of the site for a work etc., as employer’s property and such
materials shall be disposed off to the best advantage of the Employer according to the instructions
issued in writing by the Engineer.
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1.

2.

SPECIAL CONDITIONS

These special conditions are meant to amplify the general specifications and general
conditions of contract.

Work shall be done as per CPWD specification with latest correction.

3. Incase of any discrepancy, the order of precedence in interpretation shall be as under:

i) Schedule of quantities

ii)  Drawings

iti) Special Conditions

iv)  General Conditions of contract
v)  Additional conditions (if any)
vi) CPWD Specifications

vii) IS Codes

viii) BS and other International codes
ix} Best Engineering practice

The structural and architectural drawings shall at all times be praperly correlated before
executing any work. However, in case of any discrepancy in the item given in the
Schedule of guantities appended with the tender and drawings related to the relevant item
the former shall prevail unless and otherwise given in writing by the Engineer.

No payment shall be made to the contractor for any damage caused by rain, snowfall,
floods or any other natural cause whatsocver during the execution of work. The damage
to work will be made good by the contractor at his own cost, and no claim on this account
shall be entertained.

All materials used shall be as per specifications and ISI marked wherever applicable. ISI
marking referred relate to latest BIS code as published by Bureau of Indian Standards up
to 30 days before the date of opening the tender.

The Contractor shall give a performance test of the entire installation(s) as per standard
specifications and/or as directed by the Engineer and will also submit test certificates as
are required by Municipal/ Electrical authority or any other authority. Nothing extra shall
be payable for the same other than the fees paid to such authorities which shall be
reimbursed on production of receipts.

5. CEMENT

i.

The contractor shall procure 33 grade (conforming to IS: 269) or 43 grade
(conforming to IS: 8112) ordinary Portland cement, as required in the work, from
reputed manufacturers of cement, having a production-capacity of one million tonnes
per annum or more, such as ACC, L&T, Jaypee Rewa, Vikram, Shri Cement, Birla
Jute and Cement Corporation of India etc., and holding, license to use ISI certification
mark for their product whose name shall be got approved from the Engineer in
charge. Supply of cement shall be taken in 50 kg bags bearing manufacturer’s name
and ISI marking, samples of cement arranged by the contractor shall be taken by the
Engineer in charge and got tested in accordance with provisions of relevant BIS
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iii.

iv.

vi.

6. STEEL
1,

codes. Incase test results indicate that the cement arranged by the contractor does not
conform to the relevant BIS Codes, the same shall stand rejected and shall be
removed from the site by the contractor at his own cost within a week’s time of
written order from the Engineer in charge to do so.

The cement shall be brought at site in bulk supply of approximately 50 tonnes or as
decided by the Engineer in charge.

The cement godown of the capacity to store a minimum of 2000 bags of cement shall
be constructed by the contractor at site of work for which no extra payment shall be
made. Double lock provisions shall be made to the door of the cement godown, The
keys of one lock shall remain with the Engineer in charge or his authorized
representative and the key of the other lock shall remain with the contractor. The
contractor shall be responsible for the watch and ward and safety of the cement
godown. The contractor shall facilitate the inspection of the cement godown by the
Engineer at any time.

The contractor shall supply free of charge the cement required for testing. The cost of
tests shall be borne by the Department if the results are as per specifications. If the
test results found the properties of cement not as per specification, then the contractor
will bear the cost of testing.

After completion of the work or on determination / termination of the contract, the
theoretical quantity of cement to be used in work shall be calculated on the basis of
statement showing quantity of cement to be used in different items of work provided
in current schedule for the purpose printed by CPWD. In case, any item is executed
for which the standard constants for the consumption of cement are not available in
the above mentioned statement or cannot be derived from this statement, the same
shall be calculated on the basis of standard formula to be laid down by the Engineer.
Over this theoretical quantity of cement, shall be allowed a variation up to 3%
plus/minus for works estimated cost of which is put to tender is not more than Rs.10
Lakh and up to 2% plus/minus for works estimated cost of which is put to tender is
more than Rs. 10 Lakh. The difference in the quantity actually issued to the contractor
and the theoretical quantity including authorized variation, if not returned by the
contractor, shall be recovered at twice the issue rate, without prejudice to the
provision of other conditions regarding return of materials governing the contract. In
the event of its being discovered that the quantity of cement which is less than the
quantity ascertained as herein before provided (allowing variation on minus side as
stipulated above) the cost of quantity of cement not so used, shall be recovered from
the contractor on the basis of stipulated issue rates and cartage to site.

Cement brought to site and remaining unused after completion of work shall not be
removed from site without written permission of the Engineer in charge.

The contractor shall procure steel reinforcement bars conforming to relevant BIS
codes from reputed manufacturers as approved by the Engineer-in-charge. The
contractor shall have to obtain and furnish test certificates to the Engineer in charge in
respect of all supplies of steel brought by him/her to the site of work. Samples shall
also be taken and got tested by the Engineer in charge as per the provisions in this
regard in relevant BIS codes. In case the test results indicate that the steel arranged
by the contractor does not conform to BIS codes, the same shall stand rejected and
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shall be removed from the site work by the contractor at histher own cost within a
week’s time from written orders from the Engineer in charge to do so.

ii.  The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or
more as decided by the Engineer in charge.

iii.  The steel reinforcement shall be stored by the contractor at site of work in such a way
as to prevent distortion and corrosion and nothing extra shall be paid on this account.
Bars of different sizes and lengths shall be stored separately to facilitate easy counting
and checking.

iv.  For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of
sufficient length shall be cut from each size of the bar at random at frequency not less

than that specified below:
Size of bar For consignment below 100 | For consignment over
tonnes 100 tonnes

Under 10 mm dia. | One sample for each 25 tonnes or | One sample for each 40
part thereof tonnes or part thereof

10 mm to 16 mm | One sample for each 35 tonnes or | One sample for each 45
dia. part thereof tonnes or part thereof

Over 16 mm dia. | One sample for each 45 tonnes or | One sample for each 50
part thereof tonnes or part thereof

v.  The contractor shall supply free of charge the steel required for testing. The cost of
tests shall be borne by the Department if the results are as per specifications. If the
test results found the properties of steel not as per specifications, then the contractor
will bear the cost of testing.

vi.  The provision of Para 4(v) of Special Conditions shall apply Mutatis-Mutandis in the
case of steel reinforcement or structural steel sections (each diameter/section or
category shall be considered separately) except that the theoretical quantity of the
steel shall be taken as the quantity required as per design or as authorized by the
Engineer, including lapping, +3% wastage due to cutting into pieces. Over this
theoretical quantity +2% shall be allowed as variation due to wastage.

vil.  Steel brought to site and steel remaining unused shall not be removed from site
without the written permission of the Engineer in charge.

7. The Provision of para 5(v) of Special Conditions shall apply Mutatis-Mutandis in the case
of cables (other than under-ground cables), wires, conduits/GI pipes, GI/MS sheets used
in various items of work shall be calculated in the basts of measurements recorded in the
measurement books for the purpose of payment and for assessing the consumption of
materials used in the works. Over this quantity a variation of +5% shall be allowed for
wastage of materials during execution in case of cables (other than underground cables),
wires, conduits/GI pipes, and +10% in case of GI/MS sheets.

8. Unless otherwise provided in the schedule of quantities, the rates tendered by the
contractor shall apply for all heights, lifts, leads and depths of the work and nothing extra
shall be payable on this account.
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9. The surplus excavated earth which is beyond the requirement of the Employer’s work
may be allowed by the Employer to be disposed off by the contractor on his own or sell
the surplus excavated earth to private parties at his discretion but nothing extra will be
paid for the carriage or disposal of surplus earth if the same is not required for any other
work of the Employer.

10. CPWD mode of measurement shall be followed.

11. Staff te be employed by contractor on works
The contractor shall employ the following technical staff during execution of works:

(a) For building and read works:

i) One Graduate Engineer, when the tendered cost of work exceeds Rs.10 lakhs.
ii) One qualified Diploma holder (overseer) with experience not less than 3 years when
the tendered cost of work exceeds Rs.5 lakh but is less than Rs.10 lakh.
1i1) One qualified Diploma holder when the tendered cost of work is more than Rs.2
lakh but less than Rs.5 lakh.
(b) For sanitary and water supply works:

One qualified diploma holder with experience of not less than 5 years, out of which one
year should be in sanitary and water supply works when the tendered cost of work is
more than Rs.50,000/-.

(¢) For electrical works:

i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from
recognized university with an experience of not less than 3 years or a diploma
holder in Electrical Engineering with an experience of not less than 7 years when
the tendered cost of the work is not less than Rs.1.5 lakh.,

ii) One Graduate Electrical Engineer with two years experience or a diploma holder in
Electrical Engineering with experience of not less than 3 years when the tendered
cost of the work is more than Rs.75,000/- but less than Rs.1.5 lakh.

iii) One Diploma holder in Electrical Engineering with experience not less than 3 years
when the tendered cost of work is more than Rs.37,000/- but less than Rs.75,000/-

iv) One licensed Supervisor with experience of not less than 3 years when the tendered
cost of work is more than Rs.7,500/- and less than Rs.37,000/-.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable
to pay reasonable amount not exceeding the amount shown below for each month of
default.

1) Incase when a Graduate Engineer is to be employed Rs.15,000/-,

ii) In case when a qualified diploma holder is required to be employed Rs.10,000/-.
iii) In case when a technical supervisor is required to be employed Rs.7,000/-.

(e) The department also reserves the right to appoint an Engineer for supervising the work
at the site & cost of contractor.

Signature of the Contractor
(With Seal)
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G. ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE at Taramani, Chennai this ...th day of July-2026
BETWEEN Society for Electronic Transactions and Security (SETS), under O/o the
Principal Scientific Adviser to the Government of India, Registered under The Societies
Registration Act XXI of 1860 Registration No. S.42605 of 2002 (Hereinafter referred to as
the Employer, which expression shall include its successors and assignees and authorized
officers of the Society) of the one part and Mr...........cc.oovvvveemi (hereinafter
referred to as the contractor(s) which expression shall include his / their respective heirs,
executors, administrators and permitted assignees) of the other part. WHEREAS the
Employer is desirous of getting the work of ‘-emme—-—- * done and has caused drawings,
schedule of Quantities and Specifications describing the work to be prepared. AND
whereas the said specifications and the schedule of quantities and other documents have
been signed by on the behalf of the parties.

NOWIT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES
HERETO AS FOLLOWS:

1. In consideration of the payments to be made to them as hereinafter provided the
Contractor shall upon and subject to the conditions hereinafter contained execute and
complete, the work at the rates specified in the attached schedule of quantities and with
such materials as are provided for and in accordance in all respect with specifications,
designs, drawings and instructions in writing. Time for carrying out the work will be -------
- and the date of commencement shall be reckoned from the seventh day of issue of award
letter.

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder
at the times and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of
Agreement,

(i} General Conditions of Contract Page No. to

(ii) Special Conditions Page No.
(iii) Additional Conditions Page No.

(iv) Original tender document along with the covering letter of the firm dated ...Page No:
to

In witness whereof the parties hereto have set their respective hands the day and year herein
above written,

Signed by the said Contractor Signed by for and on behalf
Employer
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INDENTURE FOR SECURED ADVANCE

INDENTURE FOR SECURED ADVANCES (Referred to in paragraphs 10.2.20 and 10.2.22
of CPWA Code) (For use in cases in which the contract is for finished work and the
contractor has entered into an agreement for the execution of a certain specified quantity of
work in a given time) THIS INDENTURE made the... day of ...... 20....... BETWEEN
.+»++... (hereinafter called the Contractor which expression shall where the context so admits
or implies be deemed to include his executors administrators and assigns) of the one part and
the PRESIDENT OF INDIA (hereinafter called the President which expression shall where
the context so admits or implies be deemed to include his successors in office and assigns) of
the other part. WHEREAS by an agreement dated...... (hereinafter called the said agreement)
the Contractor has agreed AND WHEREAS the Contractor has applied to the President that
he may be allowed advances on the seeurity of materials absolutely belonging to him and
brought by him to the site of the works the subject of the said agreement for use in the
construction of such of the works as he has undertaken to execute at rates fixed for the
finished work (inclusive of the cost of materials and labour and other charges) AND
WHEREAS the President has agreed to advance to the Contractor the sum of Rupees
........................... on the security of materials the quantities and other particulars of
which are detailed in Accounts of Secured Advances attached to the Running Account Bill for
the said works signed by the Contractoron ........................ and the President has reserved
to himself the option of making any further advance or advances on the security of other
materials brought by the Contractor to the site of the said works. Now THIS INDENTURE
WITNESSETH that in pursuance of the said agreement and in consideration of the sum of
Rupees ............... on or before the execution of these presents paid to the Contractor by the
President (the receipt whereof the Contractor doth hereby acknowledge) and of such further
advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant
and agree with the President and declare as follows: - (1) That the said sum of Rupees
........................... so advanced by the President to the Contractor as aforesaid and all or
any further sum or sums advanced as aforesaid shall be employed by the Contractor in or
towards expediting the execution of the said works and for no other purpose whatsoever. (2)
That the materials detailed in the said Account of Secured Advances which have been offered
to and accepted by the President as security are absolutely the Contractor’s own property and
free from encumbrances of any kind and the contractor will not make any application for or
receive a further advance on the security of materials which are not absolutely his own
property and free from encumbrances of any kind and the Contractor indemnifies the
President against all claims to any materials in respect of which an advance has been made to
him as aforesaid. (3) That the materials detailed in the said Account of Secured Advances and
all other materials on the security of which any further advance or advances may hereafter be
made as aforesaid (hereinafter called the said materials) shall be used by the Contractor solely
in the execution of the said works in accordance with the directions of the Divisional Officer
............... Division (hereinafter called the Divisional Officer) and in the term of the said
agreement. (4) That the Contractor shall make at his own cost all necessary and adequate
arrangements for the proper watch, safe custody and protection against all risks of the said
materials and that until used in construction as aforesaid
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PERFORMANCE GUARANTEE
To,

Society for Electronic Transactions and Security (SETS),
Taramani- 600113

In consideration of Society for Electronic Transactions and Security (SETS), Taramani, under
O/o the Principal Scientific Adviser to the Government of India, having awarded to M/s
a Company registered under the
Companies Act 1956 (hereinafter) called the Contractor, a contract for (bereinafter) called the
said contract under the terms and conditions of an Agreement dated ---s----- made between
the SETS and the Contractor hereinafter called and said agreement and SETS agreed to
accept a Deed of  Guarantee as herein provided for Rs.
(Rupees only) from a Scheduled Bank
towards due performance of the contract by the Contractor as per the terms and conditions of
the contract on the condition that the Bank on demand from the SETS and without demur pay

to the SETS the aforesaid amount. We, Bank
Ltd., (hereinafter) referred to as the ‘bank’ do hereby undertake to pay to the SETS and
amount not exceeding Rs. against any loss or damage caused to or

suffered or would be caused to or suffered by the SETS by reasons of any breach or breaches
of any of the terms of conditions of the said agreement by the said contractor. We,
Bank Ltd., do hereby undertake to pay
the amounts due and payable under this Guarantee without any demur, merely on a demand
from the SETS by stating the amount claimed is due by way of loss or damage caused to or
would be caused to or suffered by the SETS for reasons of any breach by the said
contractor(s)

of any of the terms & conditions contained in the said Agreement or by reason of the
contractor(s) failure to perform the said

Agreement. Any such demand made on the Bank shall be conclusive as regards and amount
due and payable by the Bank under this guarantee. However, out liability under this guarantee
shall be restricted to an amount not exceeding Rs.

This guarantee shall come into force immediately and continue in force and remain valid ill
six months after the completion of all works under the said contract which according to the
terms of the said contract, should be six months from the probable date of completion viz.,
the day of - If, however, the period of the completion of
the works under said contract is for any reason extended and upon such extension if the
Contractor fails, before the terms of this guarantee expires, to furnish a fresh or renewed
guarantee for the extended period, the Bank shall pay to SETS the said sum of Rs.
or such lesser sum as SETS may demand.
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This guarantee shall not be affected by any change in the constitution of the Bank or of the
Contractor. Notwithstanding anything hereinbefore contained, the liability of the Bank under

this guarantee is restricted to Rs {Rupees
only) and the guarantee shall remain in force till
day of 19 unless claim or demand under

this guarantee is presented to the bank within six months from that date all the rights of SETS
under this guarantee shall be forfeited and the Bank shall be released and discharged from all
obligations hereunder.
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Name of work: Providing temporary fire wood kitchen at rear side of Guest House in SETS |

campus, Chennai- 600113,

SCHEDULE OF QUANTITIES

Item.
No.

Description of the item

Unit

Qty

Rate in figure and
words
(Rs.)

Amount in
figure and
words

(Rs.)

Transportation of building rubhish
/ malba / similar unserviceable,
dismantled or waste materials by
mechanical means, including
loading, transporting, unloading to
place as approved by Engineer-in-
charge, beyond 50 m initial lead, for
all leads including all lifts involved.

Cum

5.00

Providing and mixing Cement
mortar 1:3 (1 cement: 3 coarse sand)

Cuan

2.00

Mixing building rubbish with
cement mortar including ramming
to achieve good compaction of the
rubbish-concrete.
(Building rubbish available at site,
refer Item. No. 1)

Cu.m

6.00

Brick work with common burnt clay
FP.S. (non modular) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V level
in all shapes and sizes in :

Cement mortar 1:6 (1 cement: 6
coarse sand)

Cu.m

1.00

Half brick masonry with common
burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in
superstructure above plinth level up
to floor V level.

Cement mortar 1:4 (1 cement: 4
coarse sand)

4.00

Cement concrete flooring 1:2:4 (1
cement: 2 coarse sands: 4 graded
stone aggregate) finished with a
floating coat of neat cement,
including cement slurry, but

Sq.m

15.00
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excluding the cost of nosing of steps |
¢tc. complete.

40 mm thick with 20 mm nominal
size stone aggregate.

Steel work in built up tubular
(round, square or rectangular hollow
tubes etc.) trusses etc., including
cuiting, hoisting, fixing in position
and applying a priming coat of
approved  Zinc  chromate/yellow
primer, including welding and bolted
with special shaped washers etc.
complete,

Hot finished seamless type tubes.
Make: TATA, SAIL, JSW, VIZAG or
equivalent.

180.00

Structural steel work welded,
riveted, bolted in built up sections,
trusses and framed work, including
cutting, hoisting, fixing in position
and applying a priming coat of
approved Zinc chromate/yellow
primer all complete.

Make: TATA, SAIL, JSW, VIZAG or
equivalent.

106.00

Steel work welded in built up
sections/ framed work, including
cutting, hoisting, fixing in position
and applying a priming coat coat of
Zinc chromate/yellow primer using
structural steel etc. as required.

In gratings, frames, guard bar, ladder,
railings, brackets, gates and similar
works.

Make: TATA, SAIL, JSW, VIZAG or
equivalent.

28.00

10

Providing plain galvanised iron
sheet and it is to be welded with M.S
gate including a primer coat of Zinc
chromate/yellow primer.

0.8 mm thick

Make: TATA, SAIL, JSW, VIZAG or
equivalent

Ke.

6.00
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11

Steel fabrication work by welding
using weld mesh size 25x25 mm,
wire thickness 3.0 mm of reputed
brand.

Sq.m

7.00

12

Providing reinforced by organic
fibres and/or inorganic synthetic
fibres cement 6 mm thick
corrugated roofing sheets (as per
IS: 14871) up to any pitch and fixing
with polymer coated J or L hooks,
bolts and nuts 8 mm dia. G.I. plain
and bitumen washers or with self
drilling fastener and EPDM washers
etc. complete (excluding the cost of
purlins, rafters and  trusses),
including cutting sheets to size and
shape wherever required.

15.00

13

Providing and fixing 1.8 mm thick
transparent corrugated
polycarbonate roofing sheets (roof
light), using high-grade fiberglass
and UV-stabilized resins, durable,
weather-resistant,  corrosion-proof,
high-impact resistant, flame-
retardant and ideal for long-term
outdoor use as directed by Engineer-
In-charge.

Sq.m

2.00

14

Providing and fixing fibre cement
reinforced by organic fibres and/or
inorganic synthetic fibres roofing
accessories in all colours with
polymer coated J or L hooks, bolts
and nuts and or G.I, seam boits and
nuts, G.Lplain and bitumen washers
or with self drilling fastener and
EPDM  washer etc. complete:
Corrugated apron pieces

1.00

15

Painting with white cement,
On walls

Sq.m

5.00
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(16

Finishing with Epoxy paint (two or
more coats) at all locations prepared
and applied as per manufacturer's
specifications including appropriate
priming coat, preparation of surface,
etc. complete,
On steel work.

Sq.m

28.00

17

Distempering with  1st quality
acrylic distemper (ready mixed)
having VOC content less than 50
gramv/litre, of approved manufacturer
and of white shade and colour all
complete to achieve even shade and
colour:

New work (two or more coats) over
and including water thinnable
priming coat with cement primer
having VOC content less than 50
gram/litre,

16.00

18

Distempering with 1st quality
acrylic distemper (ready mixed)
having VOC content less than 50
gram/litre, of approved manufacturer
and of Dark grey shade and colour
all complete to achieve even shade
and colour;
New work (two or more coats) over
and including water thinnable
priming coat with cement primer
having VOC content less than 50
gram/litre.

16.00

19

Providing and fixing in position pre-
cast R.C.C. manhole cover and
frame of required shape and
approved quality

LD25

Square size 550 x 550 mm internal
dimensions

Nos.

2.00
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Providing and fixing Unplasticized
Polyvinyl Chloride (uPVC) pipes,
including all uPVC plain & brass
threaded fittings, including fixing the
pipe with clamps at 1.00 m spacing.
This includes jointing of pipes &
fittings with one step uPVC solvent
cement and testing of joints complete
as per direction of Engineer in
Charge. : External work - Exposed
on wall.

20 mm dia O.D

Make: Ashirvad, Finolex, Birla,
Supreme or equivalent.

7.00

21

Providing and fixing uPVC bib cock
of approved quality:
20 mm dia O.D

Nos.

1.00

22

12 mm cement plaster of mix:
1:6 (1 cement: 6 coarse sand)

9.00

Total amount (Rs.)

Add GST @ 18%

Grand Total (Rs.)

Say Rs.

Contractor's signature and seal
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