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           SOCIETY FOR ELECTRONIC TRANSACTIONS AND SECURITY [SETS] 

                   (Under O/o the Principal Scientific Adviser to the Government of India) 

Cybersecurity Research and Development Organization 

(Registered under The Societies Registration Act XXI of 1860 Registration No. S.42605 of 2002) 

MGR Knowledge City, CIT Campus, Taramani, Chennai – 600 113 Tamil Nadu, India 

Phone: 044 – 66632529  website:  www.setsindia.in 

 

i.Notice Inviting Tenders 

Name of work: Providing Volleyball cum shuttlecock court in SETS, Chennai campus. 

 

TENDER NOTICE NO: SETS/CHN/CIVIL/SPORTS /2026-27-01 

 

Sealed item rate bids are invited on behalf of the Society for Electronic Transactions and Security 

[SETS], from reputed and experienced contractors who are interested to do Civil Construction and 

maintenances works in buildings of SETS, Chennai. 

 

Estimated Cost : Rs. 17,78,000/-  

Earnest Money Deposit (2%)  : Rs.  35,560/- 

Tender Processing Charges  : Rs.1,000/- (non-refundable) 

Period of Completion of Work : 45 Days  

Security Deposit : 10% of the Tendered cost 

 

The tender document can be downloaded from the websites: https://setsindia.in/tender-eol/   

The downloaded tender document is to be submitted along with the tender processing charges of 

Rs.1,000/- as mentioned above. The tenders submitted without the tender processing charges shall be 

rejected.  

The II (2) Bids System technical bid will be received upto 15:00 hrs on 19.11.2026 by SETS at the 

above address. 

This shall contain separately sealed envelopes super scribed as below:  

i. Envelope –I –Tender Processing Charges Rs. 1000/- Non-Refundable and EMD amount of Rs. 

35,560/- by way of demand draft in favour of SETS, Chennai.    

ii. Envelope -II -Technical Bid PART (Separate Cover)  

iii. Envelope -III- Price Bid PART (Separate Cover)  

iv. All the Sealed Envelopes I, II, & III shall be put inside a big Envelope sealed and super scribed 

with the from and to address, tender number, date and time of opening.  

 

After detailed evaluation of the Technical Bids by the Purchase Committee, only those bidders who 

are found to be technically qualified will be considered for the opening of the Price Bids (Envelope 

III). The date and time for opening the Price Bids will be intimated separately to the technically 

qualified bidders. 

 

BIDS NOT ACCOMPANYING THE FOLLOWING ARE LIABLE TO BE SUMMARILY 

REJECTED 

i. Covering letter in printed letterhead with GST registration Number, Ph. No. and email I.D 

ii. DD Payable at Chennai towards the Tender Processing Charges Rs. 1000/- as indicated above in 

favour of SETS. 

iii. DD Payable at Chennai for the Earnest Money Deposit as indicated above in favour of SETS. 

iv. Copy of PAN Card and copy of latest GST registration. 

v. Minimum 3 years’ experience in Civil works with evidence of at least Work completion 

certificate. 

vi. Similar work shall mean “Civil Constructions / Civil maintenance Works” 

vii. The bidding firm should have successfully carried out Civil or similar works either individually 

or in combination with civil works, during the last 5 years for any Central Government/State 

https://setsindia.in/tender-eol/
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Government/Public Sector Undertaking (PSU)/Reputed private institution or 

organization/Government body in India, as follows: 

(a) Three similar completed works, each costing not less than 40% of the estimated cost put to 

tender or 

(b) Two similar completed works, each costing not less than 60% of the estimated cost put to 

tender or 

(c) One similar completed work costing not less than 80% of the estimated cost put to tender. 

viii. Performance Certificate(s) for the relevant similar work(s), as specified under clauses (a) or (b) 

or (c) above, along with details of the work executed and satisfactory completion thereof.  

ix. Name, full address and phone number of clients are to be furnished for verification, if necessary. 

 

Note: 1. EMD will be accepted in the form of DD Drawn from Nationalised bank. EMD will not be 

accepted in the form of Cash or Cheque. 

 

SETS do not bind itself to accept the lowest or any other tender. SETS reserves the right to reject any 

or all bids or to award different parts of the work to different agencies, without assigning any reason 

thereof. Any bid that does not fulfil any of the prescribed conditions and/or contains conditional rebates 

shall be summarily rejected. 

 

 

Chief Administrative and Accounts Officer 

                                                                                                                    SETS, Chennai 
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ii.SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

1. Earth work excavation to 24 pits for fixing vertical poles including 8 Nos. of slanted / diagonal 

support for good stability of the fencing around the court. 

2. RCC flooring 37 feet x 72 feet, 80 mm thick with 8 mm dia. steel reinforcement and RCC 

beam 150 mm width and 230 mm height with 4 nos. of 12 mm dia. steel reinforcement all 

around the floor area. 

3. Supply and fix G.I square hollow section 50 mm x 50 mm and 2 mm thickness as vertical 

post and same section at top of the fencing, 30 feet height from concrete floor level. 

4. Horizontal ties 3 Nos. with 50 mm x 3 mm G.I flats all around the fencing. 

5. Chain-link fencing (TATA make) all around the court fixing with vertical post and horizontal 

ties as directed by Engineer In-charge. 

6. Provide and fix 4 mm dia. G.I plain wire at top with interval of 300 mm centre to centre in 

both direction as grid and it is to be bonded with top G.I section as per direction of Engineer- 

In-charge. 

7 Supply and tie heavy duty, green colour shade net all around the fencing and top of the court. 

8 OPC Cement shall be used for all RCC Works, Cement Make: Ultratech/JSW 

9 Collect, remove and dispose of all dust, debris and waste materials within the campus as 

directed by the Engineer-in-Charge. 

10 Carry out all works in accordance with the CPWD specifications, manufacture’s 

specifications, approved drawings, and directions of the Engineer- in-Charge, ensuring proper 

workmanship, safety, cleaning of the work area, and completion of the work in all respects. 

 

 

                                                                                                                     Signature of the Contractor  

                                                                                                                               (With Seal)  
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iii.ELIGIBILITY CRITERIA 

Name of Work: Providing Volleyball-cum-Shuttlecock Court in SETS, Chennai Campus. 

The following eligibility conditions and document checklist shall be read in conjunction with the 

Notice Inviting Tender (NIT), Detailed NIT, Scope of Work, Technical Specifications and other terms 

and conditions of the tender. The bidder shall submit clear, legible and self-attested copies of the 

required documents, wherever applicable. SETS reserves the right to verify the credentials submitted 

by the bidders and reject any bid that does not satisfy the stipulated eligibility requirements. 

1. Experience in Civil Works 

The bidder shall have a minimum of three (3) years of experience in executing civil works as on the 

date specified in the NIT. The bidder shall submit documentary evidence of successful and satisfactory 

completion of relevant civil works, supported by work orders, completion certificates and performance 

certificates issued by the respective clients or competent authorities. 

2. Average Annual Turnover 

The bidder shall have an average annual turnover of not less than 70% of the quoted bid value 

during the following three financial years: 

• FY 2022–2023 

• FY 2023–2024 

• FY 2024–2025 

The average annual turnover shall be calculated by dividing the aggregate annual turnover for the 

above three financial years. 

3. Similar Work Experience and Value 

During the qualifying period specified in the NIT, the bidder shall have successfully completed similar 

works satisfying any one of the following criteria: 

a) Three similar completed works, each costing not less than 40% of the estimated cost; OR 

b) Two similar completed works, each costing not less than 60% of the estimated cost; OR 

c) One similar completed work costing not less than 80% of the estimated cost. 

Estimated Cost of the Tender: ₹17,78,000/- 

4. Verification of Credentials 

The completion and performance certificates submitted by the bidder shall clearly indicate the name 

and description of the work, executed value, date of completion, and name of the client or issuing 

authority. 

The bidder shall also furnish the client's name, full address, telephone number and details of the issuing 

officer or agency to facilitate verification by SETS. 

SETS reserves the right to verify the authenticity of the submitted documents and contact the 

concerned client or authority. Submission of false, misleading or forged documents may result in 

rejection of the bid and further action as per the applicable tender conditions. 
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iv.Detailed Notice Inviting Tender 

1.(A) Item-rate tenders are hereby invited through SETS tendering portal https://setsindia.in/tender-

eol/ for the work of “Providing Volleyball cum shuttlecock court in SETS, Taramani, 600113.” from 

contractors of appropriate class of CPWD, Railways, MES, State PWD’s, Public sector undertaking, 

Govt. autonomous bodies, Govt. Institutions, Semi government organizations and / or from those who 

have successfully / satisfactorily carried out similar works for SETS, Taramani or its laboratories, govt. 

or semi government organizations. The tenderers should have successfully completed  

at least three similar works amounting to 40% or  

at least two similar works amounting to 60% or  

at least one work amounting to 80% or above in single contract  

of the estimated cost of work during the last three years, ending on the last day on the month previous 

to the one in which tender is being invited. The contractors may apply with proof of fulfilling the 

above conditions along with copies of PAN, GST registration number, satisfactory work completion 

certificates, performance certificates. 

1.(B) Similar work shall mean “Civil Constructions / Civil maintenance Works”  

2. The Estimated cost of work Rs. 17,78,000/- (Rupees Seventeen Lakh Seventy-Eight Thousand only) 

based on CPWD, DSR-2023 (Civil works) and Market rates for non-scheduled items + 18% GST for 

Scheduled Items and prevailing market rates for non-scheduled items including applicable GST. 

3. Duration of contract for carrying out of the work will be 45 Days from the date of commencement 

which shall be reckoned from the tenth day of issue of award letter. 

4. “The Contractor shall also comply the Public Procurement (Preference to Make in India), Order 

2017 issued by Department of Industrial Policy & Promotion (DIPP) vide Order No.  P-45021/2/2017-

B.E.-II dated 15.06.2017 or any other latest order issued in this regard.”. 

5. The tender in two bid system shall be submitted through Post/Courier by the tenderer, as per date 

given in critical date sheet below: 

Critical Data Sheet S. No. Schedule of activities Date and time 

S. No. Schedule of activities Date & Time 

1 Publishing Date on SETS Portal  29.10.2026 

2 Bid submission start date 29.10.2026 

3 Bid submission end date 19.11.2026 

4 Technical Bid opening date (Cover – I)  16.00 Hour on 19.11.2026  

5 Financial Bid opening date (Cover – II) To be intimated later on 

5. a) Scanned copies of Tender Cost (non-refundable) of Rs 1,000.00 (Rupees One Thousand Only) 

and Earnest Money Deposit amounting to Rs. 35,560/- (Rupees Thirty-Five Thousand Five Hundred 

and Sixty only), deposited through RTGS / NEFT in favour of SETS, Taramani (Account No. 

6312902297; IFSC Code- IDIB000L006 of Indian Bank, L.B Road Branch, Chennai.) shall be 

uploaded in Cover-I of the tender. Tenders received without tender cost and earnest money deposit 

will not be considered for evaluation purpose. 

https://setsindia.in/tender-eol/
https://setsindia.in/tender-eol/


 

8 | P a g e  
 

b) The scanned copy of undertaking as per C(III) (Annexure-I) on prescribed format shall be uploaded 

in Cover-I of the tender. Tenders received without “Undertaking” will not be considered. 

6. The tenderer is to indicate the name & telephone nos. of issuing agency of the completion 

certificates to enable the verification of the documents, if necessary. It may be noted that even after 

opening of price bid, the credential submitted found to be false/forged the offer submitted shall be 

rejected out rightly. No further clarification will be sought from the tenderers. 

7. The employer does not bind himself to accept the lowest or any tender and reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the 

same at the rates quoted by him. 

8. No tenderer shall be permitted to tender for works in the concerned unit of SETS, Taramani in which 

a relative is posted in the grade between Chief Administration and Accounts Officer. He shall also 

intimate the name of persons who are working with him in any capacity or subsequently employed by 

him and who are relatives as mentioned above. 

Note: A person shall be deemed to be a relative of another if, and only if, (a) they are members of a 

Hindu undivided family or (b) they are husband and wife or (c) the one is related to the other in the 

following manner: father, mother (including step mother), son (including step son), Son’s wife, 

Daughter (including step daughter), Father’s father, Son’s son, Son’s son’s wife, Son’s daughter, Son’s 

daughter’s husband, Daughter’s husband, Daughter’s son, Daughter’s son’s wife, Daughter’s daughter, 

Daughter’s daughter’s husband, Brother (including step brother), Brother’s wife, Sister (including step 

sister) and Sister’s husband. 

9. Tenders submitted shall remain valid for a period of 120 days from the bid submission end date for 

the purpose of acceptance and award of work. Validity of the tender beyond 120 days from the bid 

submission end date shall be extended by mutual consent. 

10. In tenders can quote the rates in figure only. The rates in words, amount of each item and total is 

generated automatically. Therefore, the rate quoted by the tenderer in figure is to be taken as correct. 

11. The tenderer should carefully see the contract drawings (as applicable or if available) as no claim 

whatsoever will be entertained for any alleged ignorance thereof. 

12. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the conditions 

about accessibility of site, nature of site, area/extent of ground, working conditions of site and locality 

including stacking of materials, installations of tools & plants etc., conditions affecting 

accommodations and movement of labour etc. required for the satisfactory execution of contract. No 

claim whatsoever on such accounts shall be entertained by the Employer under any circumstances. 

13. If any tenderer withdraws his tender within the validity period or makes any modification in terms 

and conditions of the tender, before the award of work, which are not acceptable to SETS, Taramani, 

Chennai. Then SETS, Taramani shall, without prejudice to any other right or remedy, shall be at the 

liberty to forfeit 50 % (fifty percent) of the Earnest Money deposit absolutely. Further, the tenderer 

shall not be allowed to participate in the re-tendering process for this work. 

14. Except writing rates in figure only, the tenderer should not write any conditions or make any 

changes, additions, alterations and modifications. 

15. 100% of the Earnest Money will be forfeited if the contractor fails to commence the work within 

the stipulated period after the Award of the work. 
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16. Some of the major provisions of General Conditions of Contract are given below. Interpretations, 

however, shall be as given in the General Conditions of Contract. 

a. DEFECTS LIABILITY PERIOD is of 12 Months from the date of completion as certified by the 

Engineer-In-Charge. 

b. PERFORMACE GUARANTEE: The contractor shall be required to deposit an amount equal to 5 

% of the contract value as performance security within the period prescribed in the letter of award 

issued to him. The Performance Guarantee will be refunded to the contractor after two month (60 

Days) of the expiry of the contract upon the satisfactory performance of the contract. The Performance 

Guarantee will not be refunded to the contractor in case he left the work before the schedule date of 

its completion. 

c. SECURITY DEPOSIT: A sum @ 10 % of the gross amount of the bill shall be deducted from each 

running bill of the contractor till the sum along with sum already deposited as earnest money, amounts 

to 5 % of the tendered value of the work. 

d. COMPENSATION: Contractor shall pay, as compensation, an amount equal to 1.0% (One percent) 

or such smaller amount as Employer (whose decision in writing shall be final) may decide on the cost 

of whole work as shown in the agreement, for every week that the work remains un-commenced or 

unfinished or due quantity of work remains incomplete after the scheduled dates. Compensation to be 

paid shall not exceed 10% (Ten percent) of the contract amount as shown in the agreement. 

17. For any queries relating to the Tender Document and the terms and conditions content therein 

should be addressed to Chief Administrative and Accounts officer, SETS. Mail Id – 

caao@setsindia.net. 

18. Opening of Technical Bid (Cover. I) 

(a) The Technical bid will be opened by Tender Evaluate Committee (TEC) on 19/11/2026 at 16:00, 

SETS, Taramani- 600 113, in the presence of such intending tenderers or their authorized 

representatives who may wish to be present at that time. No claim or any grievances will be entertained 

what-so-ever by the Tender Opening Committee in this regard. 

(b) The TEC, after evaluation of documents contained in Cover-I i.e. Technical Bid, will decide the 

eligible tenders, as per the criteria laid down in the NIT. 

(c) The TEC will then open the Financial Bids of only eligible tenderer. 

19. Opening of Financial Bid (Cover- II) The Cover-II of Technically Qualified Bidders/Tenderers 

shall be opened. Tender Liable for Rejection. Tender is liable for outright rejection if on opening it is 

found that – 

(a) The Tenderer has not strictly followed the procedure laid down for submission of tender. 

(b) If the tender is CONDITIONAL 

(c) If the Tenderer has quoted his offer anywhere else other than specified place provided. 

(d) The Tenderer has not uploaded the documents or failed to fill the prescribed format. 

(e) Any other ground as decided by the TEC in view of deviation from Tender Document. 

20. The instructions for the submission of tender are available on the SETS tendering portal. 

https://setsindia.in/tender-eol/ 

https://setsindia.in/tender-eol/
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21. The tenderer shall submit an UNDERTAKING on Firm/Company letter head for black 

listed/bankrupt etc. as per C.III Annexure-I (enclosed at Page no. 9). The scanned copy of the 

undertaking shall be uploaded in Cover-I and the original copy of the same should be submitted before 

award of work to Chief Administrative and Accounts Officer, SETS, Taramani. 

22. List of Mandatory documents to be scanned and uploaded in Cover-I & II are as per details given 

below.  

S. No. Cover-I Cover-II 

1 Receipt of deposit of Tender Cost as per Detailed NIT Clause no. 

6(a). 

Financial/price bid 

2 EMD as per Detailed NIT Clause no. 6(a). 

3 Copy of GST registration number 

4 Copy of PAN Card* 

5 Undertaking on firm’s letter head as per detailed format given vide 

C.III Annexure-I (Please refer clause no. 6(b) and 22). 

6 Copies of experience certificates of similar works completed 

successfully / satisfactorily as per detailed NIT clause no. 1(A) & 

1(B) 

 

* Bidder should have Permanent Account Number under the Indian Income Tax act  
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Annexure - I 

 

II. UNDERTAKING 

(To be given on Company’s Letter head) 

I .................................. age........ years ......... is resident of .......................................................... do 

hereby solemnly stated on oath that, I am the sole Proprietor /Owner/Power of Attorney Holder of the 

firm/Company named ........................................... , 

i)That my firm/company presently not black listed/debar by any Central Govt./ State Govt./ 

Autonomous bodies/ PSU’s etc. 

That the firm/company is not under any liquidation, Bankrupt, Court 

receivership or similar proceedings. 

iii) That I have submitted online Tender for the “Providing Volleyball cum shuttlecock court in 

SETS, Taramani, 600113.” on the SETS by Courier. 

iv) That I have carefully gone through, read, thoroughly studied and understood all terms & condition, 

specification included in the tender document (Tender Form, Detail Tender Notice, conditions and 

specifications common set of Deviations drawings etc.) I hereby accept all these conditions, I agree to 

abide by the terms & condition in the tender document and agree to execute the work/job as per terms 

and conditions, specifications laid down in the tender document. 

v) I do here by state on oath that the documents uploaded by me in Cover-I of this tender are true, 

correct and bonafide. There are no errors and omissions in the uploaded documents. In case in future, 

if it is found that, any of the uploaded document /information is false / wrong, I will be personally 

responsible for the same and I will be liable for legal action against me. 

(Name, address and signature of Tenderer) 

 

(Seal) 
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III. GENERAL CONDITIONS OF CONTRACT 

1. INTERPRETATION 

(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 

Conditions and Agreement, the following words shall have the meanings herein assigned to them 

except where the subject or context otherwise requires. 

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 

Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 

acceptance of tender and other documents mentioned in the contents sheet attached hereto and 

including those to which only reference is made herein.  

WORK OR WORKS: shall mean all work or works defined in schedule of quantities, specifications 

and such other work or works as the contractor may be entrusted with for carrying out under this 

contract. 

EMPLOYER: shall mean Executive Director, SETS or any officer authorized by the Executive 

Director for the purpose. 

ENGINEER: shall mean the Engineer designated by the Employer to superintend and perform other 

duties as indicated in the contract 

CONTRACTOR: shall mean the individual or Firm or Company, whether incorporated or not, 

undertaking the work and shall include the legal personal representative or such individual or the 

persons composing such Firm or Company or the successors of such Firm or Company and the 

permitted assignees of such individual or Firm or Firms or Company. 

SITE: shall mean the site of the contract works including any buildings and erections thereon and any 

other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the 

contractor’s use. 

COMPENSATION: shall mean all sums payable by way of compensation under any of the   

conditions shall be considered as reasonable compensation without reference to the actual loss or 

damage sustained and whether or not any damage sustained, and whether or not any damage shall 

have been sustained.  Words imputing persons include firms and corporations, words imputing the 

singular only also include the plural and vice versa where the context so required. 

The headings are given to the clauses for convenience and they will not limit the meaning or scope of 

the clauses in any way. 

2. DRAWINGS AND SPECIFICATIONS 

The contractor shall execute whole and every part of the work in the most substantial and workmanlike 

manner both as regards material and otherwise in every respect in accordance with the specifications. 

The contractor sha11 also conform exactly and faithfully to the design, drawings and instructions given 

in the respect of the work by the Engineer. The contractor shall be furnished free of charge one copy 

of such specifications and all such designs, drawings and instructions as are not included in the printed 

publications.  

 

3. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

(a) The contractor shall provide at his own cost all materials including Cement & Steel, plants, tools, 

appliances, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the 

execution of the work whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or which may be necessary for the 

purpose of satisfying or complying to the requirements of Engineer, as to any manner as to which 

under these conditions he is entitled to be satisfied together with carriage therefore to and from 
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the work. The contractor shall also supply without charge the requisite number of persons with 

means and materials necessary for the purpose of setting out works and counting, weighing and 

assisting in the measurement or examination at any time and from time to time of the work or 

materials. Failing his/her so doing, the same may be provided by the Engineer at the expense of 

the contractor and the expenses may be deducted from any money due to the contractor under the 

contract and/or from his Security Deposit.  

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out 

the works at his own cost. If, however, piped water is supplied by the Employer, the contractor 

shall pay for the water at one percent of the total cost of the work done except on Electrical work, 

Air-conditioning work and Furniture work. The contractor shall make his own arrangement for 

water connection and laying of further pipelines from the source of supply of the Employer. It 

should be clearly understood that the Employer does not guarantee to maintain un-interrupted 

supply of water and it will be incumbent on the part of the contractor to make alternative 

arrangement of water at his own cost in the event of any temporary break-down in the water mains 

so that the progress of work is not held up for want of water. No claim as damages or refund of 

water charges will be entertained on account of such break-downs. However, if the contractor is 

permitted to make his own arrangement to draw water from a well, hand-pump, or natural river or 

pond of the Employer, no charges will be made for the water drawn from the same, but the 

contractor will make good any damage done to the installations and ensure that the quality of water 

used in the work is conforming to BIS codes and provide for any treatment at his own cost. 

(c) The contractor shall be allowed to construct temporary wells in Employer’s land for taking water 

for construction purpose only after he has permission of the Employer in writing. This will be 

subject to the position that NOC for the purpose has been obtained by the contractor from statutory 

authorities. No charges shall be recovered from the contractor on this account but the contractor 

shall be required to provide necessary safety arrangement to avoid any accident or damage to 

adjacent buildings, roads and service lines. He shall be responsible for any accident or damage 

caused due to construction and subsequent maintenance of the wells and shall restore the ground 

to its original condition after the wells are dismantled on completion of the work. 

(d) The Employer on no account shall be responsible for the expenses included by the contractor for       

hired ground or water obtained from elsewhere. 

(e) Subject to availability the Employer may supply power at only one point from where the contractor 

shall make his own arrangement for distribution including provision of electric meters, switches, 

fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any hindrance 

caused to other works, the contractor shall reroute or remove such temporary lines without any 

extra cost. Such temporary lines shall be removed after the completion of work. The cost of power 

consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which 

would be deducted from the running account bills. However the Employer does not guarantee the 

supply of power and no compensation for any failure or short supply of power shall be entertained. 

4. AUTHORITIES, NOTICES & PATENTS 

(a) The contractor shall conform to any regulations and bye-laws of any corporation and of any 

electricity supply company and authorities with whose systems, the structure is proposed to be 

connected, and shall before making any variations from the drawing and specifications that may 

be necessitated for so conforming by giving written notice to the Engineer specifying the 

variations proposed to be made, the reasons for making it and apply for instructions thereon. If the 

compliance with this clause involves any extra work not included in this contract, he shall specify 

these items of work and the allowance of extra payment required on their account. 

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any 

Authority and pay to such Authority or to any public office all fees that may be chargeable in 

respect of the works and lodge the receipts with the bill to the Engineer for reimbursement. 

5. RATES TO INCLUDE ALL TAXES 
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(a) Rates quoted by the contractor shall include Goods and Services Tax and all other taxes in respect 

of this contract.  The Employer shall not entertain any claim whatsoever in this respect. Tendered 

rates are inclusive of all taxes and levies payable under the respective statutes. However pursuant 

to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is imposed by 

Statutes, after the date of receipt of tenders and the contractor thereupon necessarily and properly 

pays such taxes/levies the contractor shall be reimbursed the amount as per the rules on producing 

proof of payment so made provided such payments, if any, is not in the opinion of the Employer 

(whose decision shall be final and binding) attributable to delay in executing of work within the 

control of the contractor. 

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this 

condition as may be necessary and shall allow inspection of the same by a duly authorised 

representative of the Employer and further shall furnish such other information and documents as 

the Employer may require. 

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant 

to the Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the 

Employer that the same is given pursuant to this condition together with all necessary information 

relating thereto. 

(d) SUFFICIENCY OF TENDER: The contractor shall be deemed to have satisfied himself before 

tendering as to the correctness and sufficiency of the tender for the works and the rates and the 

prices quoted in the schedule of items, which rates and the prices shall, except as otherwise 

provided, cover all his obligations under the contract and all matters and things necessary for the 

proper completion and maintenance of the works. 

6. TESTING OF MATERIALS 

The contractor shall provide assistance, instruments, materials, labour and any other arrangement 

normally required for testing, checking of materials and workmanship as stipulated in the 

specifications and by statutory authority at his own cost. The Employer has the right to appoint the 

testing authorities. In case, Engineer desires testing of materials from the testing authorities, the 

contractor shall arrange for the same. The testing fee of the testing authorities shall be borne by the 

Department, if the tested materials are found to be conforming to laid down specifications. In case 

after testing the materials are not found as per specifications, then the testing fees shall be borne by 

the Contractor. Failing his so doing, the same shall be provided by the Engineer at the expense of 

the contractor and the expenses shall be deducted from any money due to the contractor under the 

contract and/or from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 

7. CONTRACTOR'S ENGINEERS/FOREMAN & WORKMEN  

(a) The contractor shall give all necessary personal superintendence during the execution of the work 

and as long thereafter as the Engineer may consider necessary until the expiration of Defects 

Liability Period. The contractor shall employ competent Site-Engineer/Foreman as detailed in 

‘Special Conditions’ and as approved by the Engineer whose qualification must conform to the 

requirement specified by the Engineer who shall be constantly in attendance of the work while the 

men are at work. Any directions, explanations, instructions or notices given by the Engineer to 

such Site-Engineer or Foreman or any other authorized agent shall be held to be given to the 

contractor. In case, contractor fails to provide engineering personnel as given in special conditions, 

the Employer shall have right to appoint the necessary engineering personnel requisite staff needed 

for proper Superintendence of work at the cost of contractor for the period of currency of contract 

inclusive of defect liability period. 

(b) The contractor shall on the request of the Engineer immediately dismiss from the works any person 

employed thereon who may in the opinion of the Engineer be unsuitable or incompetent or who 

may in the opinion of the Employer misconduct himself. 

8. ACCESS 
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(a) The Engineer, and the Employer or its representative shall at all reasonable time have free access 

to the works and/or workshops, factories or other places the materials are being prepared or 

constructed for the contract and also to any place where the materials are lying or from which they 

are being obtained and the contractor shall give every facility to them for inspection. Except the 

representatives' of statutory authorities and those mentioned above, no other person shall be 

allowed on the works at any time without the permission of the Engineer. 

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written 

permission of the Engineer. 

9. VARIATION & PRICE FOR VARIATION 

(a) The Engineer with the approval of the Employer shall have power to make any 

alterations/omissions/ additions and/or substitutions from the original specifications, drawings, 

designs, and written instructions and such alterations, omissions, additions, substitutions shall not 

invalidate the contract and any altered, additional or substituted work which the contractor may be 

directed to do in the manner specified above as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the main work subject 

to the variation limits prescribed hereunder. In case deviations of agreement quantities exceed the 

prescribed limits, then the rates for quantities exceeding the prescribed limits shall be determined 

on market rate basis. The rates for such altered, additional or substituted work under this clause 

shall be worked out in accordance with the following provisions in their respective order. 

(b) If the rates for the altered, additional, or substituted work are specified in the contract for the work, 

the contractor is bound to carry out the altered, additional, or substituted work at the same rates as 

are specified in the contract for the work. 

(c) If the rates for the altered, additional, or substituted work are not specifically provided in the 

contract for the work, the rates will be derived from the rates for a similar class of work as are 

specified in the contract for the work. 

(d) If the rates for the altered, additional, or substituted work cannot be determined in the manner 

specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days from 

the date of receipt of the order to carry out the work through notice in writing, inform the Engineer 

of the rate which it is his intention to charge for such class of work, supported by analysis of the 

rate claimed which shall be based on actual cost of work plus 10% as contractor's profit and over 

heads accept in case of departmental materials for which contractors profit and over-heads shall 

be 2.5%. When such notice has been given, the Engineer with the consent of the Employer may 

agree to such a rate but if the Engineer does not agree to the contractor rate the Engineer may 

cancel his order to carry out such class of work and arrange to carry out in such a manner as he 

may consider advisable. 

(e) Under no circumstances, the contractor shall suspend the work on the plea of non- settlement of 

rates of items falling under the clause. 

(f) Variation limits prescribed is as under:  

a. Building work 30% 

b. Maintenance/emergency works 50% 

c. Foundation works 100% 

d. Services Works 30% 

10. FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION 

(a) The Engineer shall have powers to require the removal from the site of all materials and work 

which in his opinion are not in accordance with specifications and in case of default, the Engineer 

shall be at liberty to employ other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such materials to be substituted 
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thereof and in case of default the Engineer may cause the same to be supplied and all costs which 

may attend such removal and/or substitution are to be borne by the contractor. 

(b) If it shall appear to the Engineer or to the Employer based on audit/technical examination, that any 

work has been executed with unsound, imperfect, or unskillful workmanship or with materials of 

any inferior description or that any materials or articles provided by him for the execution of the 

work are unsound or of a quality inferior to that contracted for or otherwise not in accordance with 

the contract, any defects, shrinkage or other faults which may appear within the defects liability 

period of twelve months from the date of completion arising in the opinion of  the Engineer, the 

contractor shall on demand in writing which shall be made within twelve months of the completion 

of the work from the Engineer specifying the work, materials, articles defects or other faults 

complained of notwithstanding that the same may have been passed, certified and paid for, 

forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and provide other 

proper and suitable materials or articles at his own cost. In case of any such failure, the Engineer 

may rectify or remove or re-execute the work or remove and replace with others, the material or 

articles complained of as the case may be at the risk and cost in all respects of the contractor. 

(c) In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow 

such work to remain, and in that case make allowance for the difference in value, together with 

such further reduction as in his opinion may be reasonable. However, this will not cover those 

works which are not technically acceptable. 

(d) Provided always that nothing in this clause shall relieve the contractor from his liability to execute 

the works in all respects in accordance with the terms and conditions of this contract, or from his 

liability to make good all defects. 

11. WORKS TO BE OPEN FOR INSPECTION 

(a) All works under or in course of execution or executed in pursuance of the contract shall at all times 

be open to the inspection and supervision of the Engineer and the contractor shall at all times 

during the usual working hours, and at all other times at which reasonable notice of the intention 

of the Engineer to visit the works shall have been given to the contractor, either himself be present 

to receive order and instruction or have a responsible agent duly accredited in writing present for 

that purpose. 

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering 

up or otherwise placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimensions thereof be taken before the same is so covered up or placed 

beyond the reach of measurement and shall not cover up and place beyond the reach of 

measurement, any work without the consent in writing of the Engineer and the Engineer shall 

within the aforesaid period of seven days inspect the work, and if any work shall  be covered up 

or placed beyond the reach of measurement without such notice having been given or the 

Engineer's consent obtained, the same shall be uncovered at the contractors expense or in default 

thereof no payment or allowance shall be made for such work or the materials with which the same 

was executed. 

12. ASSIGNMENT OR SUB-LETTING 

(a) The contract shall not be assigned or sublet without the written approval of the Employer. And if 

the contractor shall assign or sub-let his contract or attempt to do so or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to 

do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given, promised or offered by the contractor or any of his/her 

servants or agents to any person in the employment of the Employer in any way relating to his 

office or employment, or if any such employee or person shall become in any way directly or 

indirectly interested in the contract, the Employer shall have the power to adopt any of the courses 

specified under clause 23 as may be best suited to the interest of the Employer and in the event of 
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any of the courses being adopted the consequences specified in the said clause shall ensue. 

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained 

before any changes in the constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise be obtained before 

the contractor enters into any partnership agreement hereunder the partnership firm would have 

the right to carry out the work hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned or sublet in 

contravention of clause 13(a) and the same action may be taken and the same consequences shall 

ensue as provided in the said clause 13(a). 

 

13. INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES 

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution 

boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be 

responsible for all damages and accidents caused due to negligence on his part. No hindrance shall 

be caused to traffic during the execution of work. 

(a) The contractor shall be responsible for all injury to persons, animals or things, and for all 

damage, whether such injury or damage arises from carelessness or accident in any way 

connected therewith. This clause shall be held to include inter alia any damage due to causes 

as aforesaid to work, building (whether immediately adjacent or otherwise) and to roads, 

streets, footpaths, bridges or ways as well as all damage caused to the buildings and works 

forming the subject of this contract by inclemency of weather. The contractor indemnifies the 

Employer and holds him harmless in respect of all expenses arising from such injury or 

damages as aforesaid and also in respect of any award of compensation or damage consequent 

upon such claim including legal costs. 

(b) The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver 

the whole of the contracted works complete and perfect in every respect and so as to make 

good and otherwise satisfy all claims for damage as aforesaid to the property of third parties.

  

(c) The contractor also indemnifies the Employer against all claim which may be made upon the 

Employer for acts during the currency of this contract by an employee or representative of an 

employee of the contractor or any sub-contractors, employed by him, for any injury to or loss 

of life, of such employees, or for compensation payable under any law for the time being in 

force to any workmen or to the representative, of any deceased or incapacitated workmen. 

(d) The contractor also indemnifies the Employer against all claims which may be made upon the 

Employer for acts during the currency of this contract by the Central/State Government or 

local Municipal authorities for the noncompliance of any laws, regulations, rules pertaining 

to wages act, safety act in force and any amendments thereof in respect of all labour and 

apprentices directly or indirectly employed in the work under this contract. 

(e) The Employer shall be at liberty and is hereby empowered to deduct the amount of any 

damages, compensation costs, charges and/or expenses arising or accruing from or in respect 

of any such claim and/ or damages as aforesaid from any sum or sums due or to become due 

to the contractor or security deposit. 

(f) The contractor shall indemnify the Employer against any action, claim or proceedings relating 

to infringement or use of any patent or design or any alleged patent or design rights and shall 

pay any royalties which may be payable in respect of any article or part thereof included in 

the contract.  In the event of any claims made under or action brought against the Employer 

in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof 

and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct 

any litigation that may arise there from. Provided that the contractor shall not be liable to 
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indemnify the Employer if the infringement of the patent or design or any alleged patent or 

design right is the direct result of an order passed by the said Employer or his authorised 

representative. 

14. LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 

(a) Any sum of money due and payable to the contractor including the security deposit under the 

contract may be, withheld or retained by way of lien by the Employer or Government or any other 

contracting person or persons against any claim of the Employer or Government or such other 

persons in respect of payment of a sum of money arising out of or under any other contract made 

by the contractor with the Employer or Government or with such other persons. 

(b) It is agreed term of the contract that the sum of money so withheld or retained under this clause by 

the Employer will be kept withheld or retained as such by the Emp1oyer or till his claim arising 

out of in the same contract or any other contract is either mutually settled or determined by the 

Arbitrator if the contract is governed by arbitration clause or by the competent court as the case 

may be, and that the contractor shall have no claim for interest or damages whatsoever on this 

account or any other ground in respect of any sum of money withheld or retained under this clause 

and duly notified as such to the contractor. 

15. WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 

(a) Whenever any claim or claims for payment of a sum of money arises out of or under the contract 

against the contractor, the Employer shall be entitled to withhold and also have a lien to retain 

such sums or sums in whole or in part from the security deposit, if any deposited by the contractor 

and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if 

any furnished as the case may be and also have a lien over the same pending finalisation or 

adjudication of any such claim. In the event of the security deposit being insufficient to cover the 

claimed amount or amounts or if no security deposit has been taken from the contractor, the 

Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed 

amount or amounts referred to above, from any sum or sums found payable or which at any time 

thereafter may become payable to the contractor under the same or any other contract with the 

Employer or any contracting person pending finalisation or adjudication of any such claim. 

It is an agreed term of the contract that the sum of money so withheld or retained under the lien 

referred above by the Employer will be kept withheld or retained as such by the Employer till the 

claim arising out of or under the contract is determined by the Arbitrator (if the contract is 

governed by the arbitration clause) or by the competent court as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the contractor. 

For the purpose of this clause, where the contractor is a partnership firm or a limited company the 

Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount 

or amounts in whole or in part from any sum payable to any Partner/limited company as the case 

may be, whether in his individual capacity or otherwise. 

(b) The Employer shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is found 

to have been over paid in respect of any work done by the contractor under the contract or any 

work claimed by him to have refund the amount of over-payment and it shall be lawful for the 

Employer to recover the same from him in the manner prescribed in sub-clause(a) of this clause 

or in any other manner legally permissible; and if it is found that the contractor was paid less than 

what was due to him under the contract in respect of any work executed by him under it, the 

amount of such under-payment shall be duly paid by the Employer to the contractor.  

Provided that the Employer shall not be entitled to recover any sum overpaid, nor the contractor 

shall be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Employer on the one hand and the contractor on the other hand, under any term of 
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contract permitting payment for work after assessment by the Employer. 

16. IN-CASE OF DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Employer shall have the option of terminating the contract without compensation to the contractor. 

17. SUB CONTRACTORS 

The Employer reserves the right to use the premises and any portion of the site for the execution 

of any work not included in the contract. The contractor is to afford all reasonable facilities to all 

sub-contractors, specialists, merchants, tradesmen and others who may at any time be appointed 

by the employer for executing any work supplying any goods relating to the constructions; 

servicing, equipping or furnishing of the work under this contract. 

18. COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 

The contactor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulation and Abolition) Act, 1970, and rules and orders framed there under and other 

labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders framed 

there under that may be in force or brought into force from time to time. Contractor shall obtain a 

valid licence under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 

1971 before commencing work and which should be valid till the completion. 

19. LIQUIDATED DAMAGES AND COMPENSATION FOR DELAY 

(a) The time for carrying out the work as entered in the tender shall be strictly observed by the 

contractor and shall be deemed to be the essence of the contract on the part of the contractor. The 

work shall throughout the stipulated period of the contract be proceeded with all due diligence and 

the contractor shall pay as compensation an amount equal to half percent or such smaller amount 

as the Employer (whose decision in writing shall be final) may decide on the amount of the whole 

work as shown in the agreement, for every week that the work remains uncommenced or 

unfinished after the proper dates subject to a maximum of 10% of the contract value. 

b) And further to ensure good progress during the execution of the work, the contractor shall be bound 

in all cases in which the time allowed for any work exceeds one month (save for special jobs) to 

complete one-eighth of the whole of the work before one-fourth of the whole time allowed under 

the contract has elapsed; three-eighth of the work before one-half of such time has elapsed, and 

three-fourth of the work before three-fourth of such time has elapsed. However for special jobs if 

a time schedule has been submitted by the contractor and the same has been accepted by the 

Employer, the contractor shall comply with the said time schedule. In the event of the contractor 

failing to comply with this conclusion, he shall be liable to pay as compensation an amount equal 

to half per cent or such smaller amount as the Employer (whose decision in writing shall be final) 

may decide on the said cost of the work for every week that the due quantity of work remains 

incomplete. Provided that the entire compensation to be paid under the provisions of this clause 

shall not exceed ten percent on the cost of the work as shown in the agreement.  

20. DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR-LIKE 

OPERATIONS 

(a) The work (whether fully constructed or not) and all materials, machines, tools and plants, 

scaffolding, temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Employer and a certificate from him to that 

effect obtained. In the event of the work or any materials properly brought to the site for 

incorporation in the work being damaged or destroyed in consequence of hostilities or war-like 

operations, the contractor shall, when ordered in writing by the Employer, remove any debris from 

the site, collect and properly stack or remove in store all serviceable materials salvaged from the 

damaged work and shall be paid at the contract rates in accordance with the provision of this 

agreement for the work of clearing the site of debris, stacking, removal of serviceable materials 
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and for the reconstruction of all works ordered by the Employer such payment being in addition 

to compensation up to the value of the work originally executed before being damaged or 

destroyed and not paid for. In case of works damaged or destroyed but not already measured and 

paid for the compensation shall be assessed by the Employer. The contractor shall be paid for the 

damage/ destruction suffered and for restoring the material at the rates based on the analysis of 

rates tendered for in accordance with the provision of this agreement. The certificate of the 

Employer regarding the quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on the contractor. 

(b) Provided always that no compensation shall be payable for any loss in consequence of hostilities 

or war-like operations (i) unless the contractor had taken all such precautions against Air Raid as 

are deemed necessary by the A.R.P. Officers or the Employer, (ii) for any materials etc., not on the 

site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and other 

things not intended for the work. 

(c)  In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed 

such extension of time for its completion as is considered reasonable by the Employer. 

21. EXTENSION OF TIME 

(a) If the contractor shall desire an extension of time for the completion of the work on the grounds 

of his having been unavoidably hindered in its execution or any other ground, he shall apply in 

writing to the Employer within thirty days of the date of hindrance on account of which he desires 

extension as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable 

grounds shown therefor, authorize such extension of time if any, which may, in his opinion, be 

necessary or proper. 

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the 

contractor shall be entitled to ask for extension of time in proportion to the increased value of 

work. 

(c) If in case, performance security is submitted in the form of bank guarantee, then the contractor 

should make a request for extension of time only after the firm has got validity of Bank Guarantee 

extended suitably. 

22. SUSPENSION OF WORK BY CONTRACTOR 

(a) The Employer may without prejudice to his right against the contractor in respect of any delay or 

inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the 

contract and without prejudice to any rights or remedies under any of the provisions of this contract 

or otherwise and whether the date for completion has or has not elapsed by notice absolutely 

determine the contract in any of the following cases: 

(i) If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace 

any defective work or that the work is being performed in any inefficient or otherwise 

improper or un workman-like manner shall omit to comply with the requirements of such 

notice for a period of seven days thereafter or if the contractor shall delay or suspend the 

execution of the work so that in the judgement of the employer (which shall be final and 

binding) he/she will be unable to ensure completion of the work by the date for completion or 

he/she has already failed to complete the work by that date.  

(ii) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 

appointed or if circumstances shall arise which entitle the court of creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of this contract.    

(iv) If the contractor commits any acts mentioned in Clause-13 hereof. 

 

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the 

Employer shall have the following powers: 

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 
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writing to the contractor under the hand of the Employer shall be conclusive evidence). Upon 

such determination or rescission, the security deposit of the contractor shall be liable to be 

forfeited and shall be absolutely at the disposal of the Employer. 

 

(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out 

the work or any part of the work debiting the contractor with cost the labour and the price of 

the materials (of the amount of which cost and price certified by the Engineer shall be final 

and conclusive against the contractor) and crediting him with the value of the work done in 

all respects in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Engineer as to the value of 

the work done shall be final and conclusive against the contractor, provided always that action 

under the sub-clause shall only be taken after giving notice in writing to the contractor. 

Provided also that if the expenses incurred by the Employer are less than the amount payable 

to the contractor at his/her agreement rates, the difference should not be paid to the contractor. 

(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 

part thereof as shall be unexecuted out of his hands and to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the sum which would 

have been paid to the original contractor if the whole work had been executed by him (of the 

amount of which exceed the certificate in writing of the Engineer shall be final and conclusive) 

shall be borne and paid by the original contractor and may be deducted from any money due 

to him by the Employer under this contract or any other account whatsoever or from his 

security deposit. 

(iv) In the event of any one or more of the above courses being adopted by the Employer the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchased or procured any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or the performance of the 

contract. And in case action is taken under any of the provisions aforesaid, the contractor shall 

not be entitled to recover or be paid any sum for any work thereof or actually performed under 

this contract unless and until the Engineer has certified in writing the performance of such 

work and the value payable in respect thereof and he/she shall only be entitled to be paid the 

value so certified. 

23.  SECURED ADVANCE 

The contractor on signing an indenture in the form specified by the Employer during the progress 

of the execution of the work may be paid if agreed by the Employer up to 75 percent of the 

estimated value which shall take into account the market value and contractors tendered rates for 

the finished item of any material which in the opinion of the Engineer is likely to be incorporated 

in the work within next three months, are non-perishable and are in accordance with the contract 

and which have been brought to the site in connection therewith and are adequately stored and 

protected against damage by weather or other causes but which have not at the time of advance 

been incorporated in the works. When materials on account of which an advance has been made 

under this clause are incorporated in the work the amount of such advance shall be deducted from 

the next payment made under any of the clause or clauses of this contract. However, secured 

advance will not be applicable for value of work is less than Rs. One Crore. 

24. MOBILIZATION ADVANCE 

In specialized and capital intensive works costing not less than Rs.2 crores, mobilization advance 

limited to a maximum of 10% of the tendered value or Rs.1 crore whichever is less is payable in 

two equal installment at 10% simple interest. If Mobilization advance should be given, it should 

be expressly stated in the NIT/Bid documents, indicating the amount, rate of interest and 

submission of Bank Guarantee of equivalent amount. The advance payment may be released in 

stages depending upon the progress of the work and mobilization of required equipment etc. There 

should be a provision in the contract for adjustment of advance progressively even as the bills are 
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cleared for payment. However, Mobilization advance will not be applicable for value of work is 

less than Rs. One Crore. 

25. CERTIFICATES & PAYMENTS 

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole 

of the work shall have been completed and certificate of completion given. But in the case of a 

work estimated to cost more than Rupees ten thousand, the contractor shall, on submitting the bill 

be entitled to receive a monthly payment proportionate to the part of the work executed, and to 

the satisfaction of the Engineer, whose certificate of the sum so payable shall be final and 

conclusive against the contractor, provided the amount of work done is as per the value of 

intermediate certificate or for a lesser amount at the discretion of the Engineer as mentioned in the 

NIT. All such intermediate payments shall be regarded as payments by way of advance against the 

final payment only and not as payments for work actually done and completed and shall not 

preclude the requiring of bad, unsound, imperfect or unskilled work to be removed and  taken 

away and reconstructed, or re-erected or be considered as an admission of the due performance of 

the contract, of any part thereof in any respect or the accruing of any claim nor shall it conclude, 

determine, or affect in any way the powers of the Employer under these conditions or any of them 

as to the final settlement and adjustment of the accounts or in any other way vary or affect the 

contract. The final bill shall be submitted by the contractor within two months of the date fixed 

for the completion of work or of the date of the certificate of completion furnished by the Employer 

and payment shall be made within three months if the value of the completed works is up to Rs. 

two lakh and in six months if the same exceeds Rs. two lakh of the submission of such bill. If there 

shall be any dispute about any item or items of the work then the undisputed item or items only 

shall be paid within the said period of three months or six months as the case may be. 

 

(b)  Whenever there is likely to be delay in recording detailed measurements for making a running 

payment, advance payment without detailed measurements for work done worked out at 75 

percent of the tendered rates for assessed quantities may be made in running account bills by the 

Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall 

be adjusted in the subsequent running bills by taking detailed measurements thereof. Final 

payments shall be made only on the basis of detailed measurements. 

(c) A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer 

on printed forms obtainable from the Engineer’s office. The Engineer shall take or cause to be 

taken the requisite measurements for the purpose of having the same verified and the claim, as far 

as admissible, adjusted as far as possible, before the expiry of ten days from the presentation of 

the bill. If the contractor does not submit the bill within the time fixed as aforesaid the Engineer 

may cause action within seven days of the date fixed as aforesaid, an authorized representative to 

measure up the said work in the presence of the contractor whose signature to the measurement 

will be sufficient warrant and the Engineer may prepare the bill from such measurements. 

(d) Before taking any measurements of any work, the Engineer or his authorised representative 

deputed by him shall give reasonable notice to the contractor. If the contractor fails to attend after 

such notice or fails to sign or to record the difference within a week from the date of measurement 

in the manner required by the Engineer then in any such event the measurements taken by the 

Engineer or by authorized representative deputed by him as the case may be, shall be final and 

binding on the contractor and the contractor shall have no right to dispute the same. 

(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the 

case of any extra work ordered in pursuance of these conditions and not mentioned or provided 

for in the agreement at the rate determined as per clause-10. However in case of partially executed 

items of work, the Employer at his discretion allows proportionate rates for such items of work as 

determined by the Engineer whose certificate of the sum so payable shall be final and conclusive 

against the contractor. 
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26. SECURITY DEPOSIT 

(a) A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the 

contractor till the sum along with the sum already deposited as earnest money, will amount to 

security deposit of the 5 % tender value of the work.  In addition, the contractor shall be required 

to deposit an amount equal to 5% of the tendered value of the contract as Performance Security 

within the period prescribed for commencement of work in the letter of award issued to him. 

(b) In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer 

as part of the security deposit and the bank goes into liquidation or for any reason is unable to 

make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the 

contractor and the contractor shall forthwith on demand furnish additional security to the 

Employer to make good the deficit of such sum from the running bill as mentioned above. Such 

deductions will be held by the Employer by way of security deposit, provided always that the 

Employer for this purpose shall be entitled to recover the said percentage of the amount from each 

running bill till the balance of the amount of security deposit is realized. All compensation or the 

other sums of money payable by the contractor under the terms of this contract may be deducted 

from the security deposit or from the interest arising there from or from any sums which may be 

due to or may become due to the contractor by the Employer on any account whatsoever and in 

the event of his/her security deposit being reduced by reason of any such deductions aforesaid, the 

contractor shall within ten days make good in cash or further fixed deposit receipt pledged in 

favour of the Employer. The security deposit shall be collected from the running bills of the 

contractor at the rates mentioned above and the earnest money if deposited at the time of tenders 

will be treated as part of the security deposit. 

(c) The contractor if he/she so desires may furnish fixed deposit receipt in advance towards the 

security deposit. Such fixed deposit receipt shall be of a minimum value of Rs.25000/- each (The 

last such fixed deposit receipt could be of a lower value on the basis of the amount). In case any 

recovery is effected from running account bills, such recovered amount shall not be replaced with 

fixed deposit receipt. It is in the contractor’s interest to keep a watch about the adequacy of the 

fixed deposit receipt submitted. 

(d) No partial refund of security deposit shall be made during defect liability period. In case the final 

bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied 

that the security deposit is not required for adjustment of Employers dues or whatsoever dues 

either in this or any other contract then this security deposit either in full or in part could be 

refunded at the sole discretion of the Employer. However, release of security deposit would be 

only after written clearance of Labour Officer regarding no dues or claims is received. 

(e) In case of termination of contract, this security deposit shall be forfeited and amount necessary to 

make up this amount shall be recovered from money due to the contractor under this contract, or 

any other contract with the Employer. 

(f) PERFORMANCE SECURITY: 

1. The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as Performance Security within the period prescribed for commencement of work in 

the Letter of Award issued to him. 

Performance Security may be accepted as Bank Guarantee of Scheduled Banks and State Bank 

of India or in cash or in the form of Fixed Deposit Receipts pledges in favour of the Employer. 

2. The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the 

tendered amount in addition to the Security Deposit of 5% (Five Percent) for his proper 

performance of the contract agreement (notwithstanding and/or without prejudice to any other 

provisions in the contract) within the period prescribed for commencement of work in the 

Letter of Award issued to him. 

This guarantee shall be in the form of fixed deposit receipts pledges in favour of the Employer 

or Bank Guarantee of Scheduled Banks of State Bank of India in accordance with the 

Proforma attached. In case fixed deposit receipts of any bank are furnished by the Contractor 
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to Employer as part of the Performance Security and Bank is unable to make payment against 

the said Fixed Deposit receipts, the loss caused thereby shall fall on the contractor and the 

contractor shall forthwith on demand furnish additional security to the employer to make good 

the deficit. 

3. The contractor will not be allowed to start the work unless the Performance Security / 

Guarantee is submitted by him/her. In case of failure by the contractor to furnish the 

Performance Security / Guarantee within specified period, Employer shall without prejudice 

to any other right or remedy available in law, be at liberty to forfeit the Earnest Money 

absolutely. 

4. The Performance Security shall be initially valid up to 60 days after recording of satisfactorily 

completion of work by the Employer. In case the time of completion of work gets and enlarge, 

the contractor shall get the validity of Performance Security extended to cover such enlarge 

time for completion of work on 60 days thereafter. After 60 days of recording of satisfactory 

completion of work by the Employer, the Performance Security shall be returned to the 

Contractor, without any interest. 

5. The Employer shall not make a claim under the Performance Guarantee except for amounts 

to which the Employer is entitled under the contract (notwithstanding and/or without prejudice 

to any other provisions in the contract agreement) in the event of: 

a) Failure by the contractor to extend the validity of the Performance Guarantee as 

described therein above, in which event the Employer may claim the full amount of the 

Performance Guarantee. 

b) Failure by the contractor to pay the Employer any amount due, either as agreed by the 

contractor or determined under any of the clause/ conditions of the agreement, within 30 

days of the service of notice to this effect by the Employer. 

c) In the event of the contract being determined or rescinded under provisions of any of the 

clause / condition of the agreement, the Performance Guarantee shall stand forfeited in 

full and shall be absolutely at the disposal of the Employer. 

27. COMPLETION CERTIFICATE 

Within ten days of the completion of the work, the contractor shall give notice of such completion 

to the Employer and within ten days of the receipt of such notice, the Engineer shall inspect the 

work. If there is no defect in the work, the Employer shall furnish the contractor with a certificate 

of completion, otherwise a certificate of completion indicating defects shall be issued but the work 

shall not be considered to be completed until the contractor shall have removed, from the premises 

on which the work shall be executed, all the scaffolding, surplus material, rubbish, and all huts 

and sanitary arrangements required for his/her work, people on the site in connection with the 

execution of the works as shall have been erected or constructed by the contractor and cleaned of 

the dirt, splashes, droppings of finishing items from all wood work, doors, windows, walls, floors 

or other parts of any building, in upon or about which the work is to be executed or of which he 

may have had possession for the purpose of the execution thereof. If the contractor shall fail to 

comply with requirements of this clause on or before the date fixed for the completion of the work, 

the Employer may at the risk and cost of the contractor take action as he may think fit and the 

contractor shall have no claim except for any sum actually realized by the sale thereof. 

28. ESCALATION 

(a) If the prices of materials (not being materials supplied or services rendered at fixed prices by the 

Department and /or wages of labour required for execution of the work increase, the contractor 

shall be compensated for such increase as per provisions detailed below and the amount of the 

contractor shall accordingly be varied, subject to the condition that compensation for escalation in 

prices shall be available only for the work done during the stipulated period of the contract 

including such period for which the contract is validly extended under the provisions of Clause-5 

of  Contract without any action under Clause-2 and also subject to the condition that no such 

compensation shall be payable for a work for which the stipulated period of completion is eighteen 
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months or less. Such compensation for escalation in the prices of materials and labour when due, 

shall be worked out based on the following provisions. 

(i) The base date for working out such escalation shall be the last date on which the tenders were 

stipulated to be received. 

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of 

the work as per the bills, running or final, and from this amount the value of material supplied 

by the Employer and proposed to be recovered in the particular bill shall be deducted before 

the amount of compensation for escalation is worked out. In case of materials brought to site 

for which secured advance is included in the bill full value of such materials as assessed by 

the Engineer in charge (and not the reduced amount for which secured advance has been paid), 

shall be included in the cost of work done for operation of this clause. Similarly when such 

materials are incorporated in the work, the secured advance is deducted from the bill full 

assessed value of the materials originally considered for operation of this clause shall be 

deducted from the cost of work shown in the bill running or final. Further the cost of work 

shall not include any work for which payment is made for any item at prevailing market rates. 

The cost of work on which the escalation will be payable shall be reckoned as below: 

a) Gross value of work done up to this quarter 

b) Gross value of work done up to the last quarter 

c) Gross value of work done since previous quarter (a-b) 

d) Full assessed value of Secured Advance fresh paid in this quarter 

e) Full assessed value of Secured Advance recovered in this quarter 

f) Full assessed value of Secured Advance for which escalation is payable in this quarter (d-e) 

g) Advance payment made during this quarter 

h) Advance payment recovered during this quarter 

i) Advance payment for which escalation is payable in this quarter (g-h) 

j) Extra item paid as per clause 12 & 12 (A) based on prevailing market rate during this quarter:  

    Then, 

             X = C ± F ± I − J 

             Y = 0.85 X 

k) Less cost of material supplied by the Department as per clause -10 and recovered during 

the   quarter 

l) Less cost of services rendered at fixed charges as per clause-34 and recovered during the 

quarter 

Cost of work for which escalation is applicable:     W = y − (K + L) 

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula 

given below: 

VM = W ×
A

100
× (

MI − MI0

MI0
) 

VM- Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 

recovered. 

W- Cost of work done worked out as indicated in sub para (ii) above. 

A- Component of materials expressed as percent of the total value of work and is 

predetermined as 75. 
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MI – Index numbers of Wholesale prices in India for all commodities published by the Reserve 

Bank of India for the period under reckoning 

 MI0 – Index numbers of wholesale prices in India for all commodities published by the 

Reserve Bank of India on the date of receipt of tenders. 

𝑉𝐿 = W ×
A

100
× (

LI − LI0

LI0
) 

VL - Variation in labour cost i.e. increase or decrease in the amount in rupees to be paid or 

recovered. 

W - Value of work done, worked out as indicated in sub para (ii) above 

B- Component of labour expressed as percent of the total value of work and is predetermined 

as 25. 

LI – Minimum wages for Industrial worker published by the Reserve Bank of India for the 

period under reckoning as for the period under consideration. 

LI0 – Minimum wages for Industrial workers published by the Reserve Bank of India and 

valid on the stipulated date of receipt of tenders. 

(b) The following principle shall be followed while working out indices mentioned in sub para (iii) 

above. 

(i) The compensation for escalation shall be worked out as half yearly intervals and shall be with 

respect to the cost of work done during the six calendar months of the said work.  The first 

such payment shall be made at the end of the eighteen months after the month (excluding) in 

which the tender was accepted and thereafter at six monthly interval. At the time of completion 

of work, the last period for payment might become less than six months, depending on the 

actual date of completion. 

(ii) The index (MI or LI) relevant to any six months for which such compensation is paid shall be 

the arithmetical average of the indices relevant to the six calendar months.  If the period up to 

date of completion after the eighteen months covered by the last such instalment of payment, 

is less than six months, the index MI or LI shall be the average of the indices for the months 

falling within that period. 

(iii) The base index (MI or LI) shall be the one relating to the month in which the tender was 

stipulated to be received. 

(c) In the event the price of materials and/or wages of labour required for execution of the work 

decreases, there shall be downward adjustment of the cost of work so that the price of materials 

and/or wages of labour shall be deductable from the cost of work under this contract and in this 

regard formula herein before stated under this clause shall mutatis mutandis apply, provided that 

no such adjustment for the decrease in the prices of materials and/or wages of labour 

aforementioned would be made in case of contracts in which the stipulated period of completion 

of the work is eighteen months or less. 

29. ARBITRATION 

(a) Except where otherwise provided in the contract, all questions and disputes relating to the 

interpretation of the specifications, designs, drawings and instructions herein before mentioned 

and as to the quality or workmanship or materials used on the work or as to any other questions, 

claims, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, specifications, estimates, instructions, orders on these conditions or otherwise concerning 

the works, or the execution of failure to execute the same whether arising during the progress of 

the work or after the completion or abandonment thereof, shall be referred to the sole arbitration 

of the person appointed by the Director General, Council of Scientific and Industrial Research. 

The arbitrator shall be appointed within 30 days from the receipt of a request by any party. The 
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arbitrator to whom the matter is originally referred, being unwilling or unable to act for any reason, 

the Director-General shall appoint another person to act as arbitrator in accordance with the terms 

of the contract. Such person shall be entitled to proceed with the reference from the stage at which 

it was left by his predecessor. The arbitrator shall give a speaking award.  The award of the 

Arbitrator shall be final and binding on the parties.  The cost of the Arbitrator shall be borne 

equally by both the parties. 

(b) It is also a term of the contract that the party invoking arbitration shall specify the dispute or 

disputes to be referred to arbitration under this clause together with the amount or amounts claimed 

in respect of each such dispute. 

(c) It is also a term of the contract that if the contractor does not make any demand for arbitration in 

respect of any claim in writing within 90 days of receiving the intimation from the Employer that 

the final bill is ready for payment, the claim of the contractor will be deemed to have been waived 

and absolutely barred and the Employer shall be discharged and released of all liabilities under 

the contract in respect of these claims. 

(d) Subject as aforesaid the provisions of the Arbitration and Conciliation Act, 1996, or any statutory 

modification or re-enactment thereof and the rules made there under and for the time being in 

force shall apply to the arbitration under this clause. 

30. DISMANTLED MATERIAL: 

The contractor shall treat all materials obtained during dismantling of a structure, services sub 

systems/installations, excavation of the site for a work etc., as employer’s property and such 

materials shall be disposed of to the best advantage of the Employer according to the instructions 

issued in writing by the Engineer. 
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IV. SPECIAL CONDITIONS 

1. These special conditions are meant to amplify the general specifications and general conditions of 

contract. 

2. Work shall be done as per CPWD specification with latest correction.   

3. In case of any discrepancy, the order of precedence in interpretation shall be as under: 

i) Schedule of quantities 

ii) Drawings 

iii) Special Conditions 

iv) General Conditions of contract 

v) Additional conditions (if any) 

vi) CPWD Specifications 

vii) IS Codes 

viii) BS and other international codes 

ix) Best Engineering practice 

4. The structural and architectural drawings shall at all times be properly correlated before executing 

any work.   However, in case of any discrepancy in the item given in the Schedule of quantities 

appended with the tender and drawings related to the relevant item the former shall prevail unless 

and otherwise given in writing by the Engineer. 

No payment shall be made to the contractor for any damage caused by rain, snowfall, floods or 

any other natural cause whatsoever during the execution of work.  The damage to work will be 

made good by the contractor at his own cost, and no claim on this account shall be entertained. 

All materials used shall be as per specifications and ISI marked wherever applicable.  ISI marking 

referred relate to latest BIS code as published by Bureau of Indian Standards up to 30 days before 

the date of opening the tender. 

The Contractor shall give a performance test of the entire installation(s) as per standard 

specifications and/or as directed by the Engineer and will also submit test certificates as are 

required by Municipal/ Electrical authority or any other authority.  Nothing extra shall be payable 

for the same other than the fees paid to such authorities which shall be reimbursed on production 

of receipts. 

5. CEMENT 

i. The contractor shall procure 33 grade (conforming to IS: 269) or 43 grade (conforming to IS: 

8112) ordinary Portland cement, as required in the work, from reputed manufacturers of 

cement, having a production-capacity of one million tonnes per annum or more, such as ACC, 

L&T, Jaypee Rewa, Vikram, Shri Cement, Birla Jute and Cement Corporation of India etc., 

and holding, license to use ISI certification mark for their product whose name shall be got 

approved from the Engineer in charge.  Supply of cement shall be taken in 50 kg bags bearing 

manufacturer’s name and ISI marking, samples of cement arranged by the contractor shall be 

taken by the Engineer in charge and got tested in accordance with provisions of relevant BIS 

codes.  Incase test results indicate that the cement arranged by the contractor does not conform 

to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by 

the contractor at his own cost within a week’s time of written order from the Engineer in 

charge to do so. 

ii. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as decided 

by the Engineer in charge. 

iii. The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made.  

Double lock provisions shall be made to the door of the cement godown.  The keys of one 

lock shall remain with the Engineer in charge or his authorized representative and the key of 

the other lock shall remain with the contractor.  The contractor shall be responsible for the 
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watch and ward and safety of the cement godown.  The contractor shall facilitate the inspection 

of the cement godown by the Engineer at any time. 

iv. The contractor shall supply free of charge the cement required for testing.  The cost of tests 

shall be borne by the Department if the results are as per specifications. If the test results found 

the properties of cement not as per specification, then the contractor will bear the cost of 

testing. 

v. After completion of the work or on determination / termination of the contract, the theoretical 

quantity of cement to be used in work shall be calculated on the basis of statement showing 

quantity of cement to be used in different items of work provided in current schedule for the 

purpose printed by CPWD. In case, any item is executed for which the standard constants for 

the consumption of cement are not available in the above mentioned statement or cannot be 

derived from this statement, the same shall be calculated on the basis of standard formula to 

be laid down by the Engineer. Over this theoretical quantity of cement, shall be allowed a 

variation up to 3% plus/minus for works estimated cost of which is put to tender is not more 

than Rs.10 Lakh and up to 2% plus/minus for works estimated cost of which is put to tender 

is more than Rs. 10 Lakh. The difference in the quantity actually issued to the contractor and 

the theoretical quantity including authorized variation, if not returned by the contractor, shall 

be recovered at twice the issue rate, without prejudice to the provision of other conditions 

regarding return of materials governing the contract. In the event of its being discovered that 

the quantity of cement which is less than the quantity ascertained as herein before provided 

(allowing variation on minus side as stipulated above) the cost of quantity of cement not so 

used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage 

to site. 

vi. Cement brought to site and remaining unused after completion of work shall not be removed 

from site without written permission of the Engineer in charge. 

6. STEEL    

i. The contractor shall procure steel reinforcement bars conforming to relevant BIS codes from 

reputed manufacturers as approved by the Engineer-in-charge.  The contractor shall have to 

obtain and furnish test certificates to the Engineer in charge in respect of all supplies of steel 

brought by him/her to the site of work.  Samples shall also be taken and got tested by the 

Engineer in charge as per the provisions in this regard in relevant BIS codes.  In case the test 

results indicate that the steel arranged by the contractor does not conform to BIS codes, the 

same shall stand rejected and shall be removed from the site work by the contractor at his/her 

own cost within a week’s time from written orders from the Engineer in charge to do so. 

ii. The steel reinforcement shall be brought to the site in bulk supply of 10 tonnes or more as 

decided by the Engineer in charge. 

iii. The steel reinforcement shall be stored by the contractor at site of work in such a way as to 

prevent distortion and corrosion and nothing extra shall be paid on this account.  Bars of 

different sizes and lengths shall be stored separately to facilitate easy counting and checking. 

iv. For checking nominal mass, tensile strength, bend test, re-bend test, etc., specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less than 

that specified below: 

Size of bar For consignment below 100 tonnes For consignment over 100 tonnes 

Under 10 mm 

dia. 

One sample for each 25 tonnes or 

part thereof 

One sample for each 40 tonnes or 

part thereof 

10 mm to 16 

mm dia. 

One sample for each 35 tonnes or 

part thereof 

One sample for each 45 tonnes or 

part thereof 

Over 16 mm dia. One sample for each 45 tonnes or 

part thereof 

One sample for each 50 tonnes or 

part thereof 
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v. The contractor shall supply free of charge the steel required for testing. The cost of tests shall 

be borne by the Department if the results are as per specifications. If the test results found the 

properties of steel not as per specifications, then the contractor will bear the cost of testing. 

vi. The provision of Para 4(v) of Special Conditions shall apply Mutatis-Mutandis in the case of 

steel reinforcement or structural steel sections (each diameter/section or category shall be 

considered separately) except that the theoretical quantity of the steel shall be taken as the 

quantity required as per design or as authorized by the Engineer, including lapping, +3% 

wastage due to cutting into pieces. Over this theoretical quantity ±2% shall be allowed as 

variation due to wastage. 

vii. Steel brought to site and steel remaining unused shall not be removed from site without the 

written permission of the Engineer in charge. 

7. The Provision of para 5(v) of Special Conditions shall apply Mutatis-Mutandis in the case of cables 

(other than under-ground cables), wires, conduits/GI pipes, GI/MS sheets used in various items of 

work shall be calculated in the basis of measurements recorded in the measurement books for the 

purpose of payment and for assessing the consumption of materials used in the works. Over this 

quantity a variation of +5% shall be allowed for wastage of materials during execution in case of 

cables (other than underground cables), wires, conduits/GI pipes, and +10% in case of GI/MS 

sheets. 

8. Unless otherwise provided in the schedule of quantities, the rates tendered by the contractor shall 

apply for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this 

account.  

9. The surplus excavated earth which is beyond the requirement of the Employer’s work may be 

allowed by the Employer to be disposed off by the contractor on his own or sell the surplus 

excavated earth to private parties at his discretion but nothing extra will be paid for the carriage 

or disposal of surplus earth if the same is not required for any other work of the Employer. 

10. CPWD mode of measurement shall be followed. 

11. Staff to be employed by contractor on works   

The contractor shall employ the following technical staff during execution of works: 

(a) For building and road works: 

i) One Graduate Engineer, when the tendered cost of work exceeds Rs.10 lakhs. 

ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the 

tendered cost of work exceeds Rs.5 lakh but is less than Rs.10 lakh. 

iii) One qualified Diploma holder when the tendered cost of work is more than Rs.2 lakh but 

less than Rs.5 lakh. 

(b) For sanitary and water supply works: 

One qualified diploma holder with experience of not less than 5 years, out of which one year 

should be in sanitary and water supply works when the tendered cost of work is more than 

Rs.50,000/-. 

(c) For electrical works: 

i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from 

recognized university with an experience of not less than 3 years or a diploma holder in 

Electrical Engineering with an experience of not less than 7 years when the tendered cost 

of the work is not less than Rs.1.5 lakh. 

ii) One Graduate Electrical Engineer with two years experiences or a diploma holder in 

Electrical Engineering with experience of not less than 3 years when the tendered cost of 

the work is more than Rs.75,000/- but less than Rs.1.5 lakh. 

iii) One Diploma holder in Electrical Engineering with experience not less than 3 years when 

the tendered cost of work is more than Rs.37,000/- but less than Rs.75,000/- 
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iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of 

work is more than Rs.7,500/- and less than Rs.37,000/-. 

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay 

reasonable amount not exceeding the amount shown below for each month of default.   

i) In case when a Graduate Engineer is to be employed Rs.15,000/-. 

ii) In case when a qualified diploma holder is required to be employed Rs.10,000/-. 

iii) In case when a technical supervisor is required to be employed Rs.7,000/-. 

(e) The department also reserves the right to appoint an Engineer for supervising the work at the 

site & cost of contractor.   

 

                                                                                                      Signature of the Contractor  

                                                                                                                          (With Seal) 
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V. ARTICLES OF AGREEMENT 

ARTICLES OF AGREEMENT MADE at Taramani, Chennai this …th day of November-2026 

BETWEEN Society for Electronic Transactions and Security (SETS), under O/o the Principal 

Scientific Adviser to the Government of India, Registered under The Societies Registration Act XXI 

of 1860 Registration No. S.42605 of 2002 (Hereinafter referred to as the Employer, which 

expression shall include its successors and assignees and authorized officers of the Society) of the 

one part and Mr………………………... …....(hereinafter referred to as the contractor(s) which 

expression shall include his / their respective heirs, executors, administrators and permitted 

assignees) of the other part. WHEREAS the Employer is desirous of getting the work of ‘----------’ 

done and has caused drawings, schedule of Quantities and Specifications describing the work to be 

prepared. AND whereas the said specifications and the schedule of quantities and other documents 

have been signed by on the behalf of the parties. 

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

1. In consideration of the payments to be made to them as hereinafter provided the Contractor shall 

upon and subject to the conditions hereinafter contained execute and complete, the work at the rates 

specified in the attached schedule of quantities and with such materials as are provided for and in 

accordance in all respect with specifications, designs, drawings and instructions in writing. Time 

for carrying out the work will be -------- and the date of commencement shall be reckoned from the 

seventh day of issue of award letter. 

2. The Employer shall pay to the Contractors such sums as shall become payable hereunder at the 

times and in the manner specified in the said conditions. 

3. This agreement contains the following documents in addition to pages of Articles of Agreement. 

(i) General Conditions of Contract Page No. ________ to ______ 

(ii) Special Conditions Page No.  __________ 

(iii) Additional Conditions Page No. __________ 

(iv) Original tender document along with the covering letter of the firm dated …Page No:  ________ 

to ______ 

In witness whereof the parties hereto have set their respective hands the day and year herein above 

written. 

 

Signed by the said Contractor Signed by for and on behalf of Employer 
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VI. INDENTURE FOR SECURED ADVANCE 

INDENTURE FOR SECURED ADVANCES (Referred to in paragraphs 10.2.20 and 10.2.22 of 

CPWA Code) (For use in cases in which the contract is for finished work and the contractor has entered 

into an agreement for the execution of a certain specified quantity of work in a given time) THIS 

INDENTURE made the… day of ……20……. BETWEEN …….. (hereinafter called the Contractor 

which expression shall where the context so admits or implies be deemed to include his executors 

administrators and assigns) of the one part and the PRESIDENT OF INDIA (hereinafter called the 

President which expression shall where the context so admits or implies be deemed to include his 

successors in office and assigns) of the other part. WHEREAS by an agreement dated……(hereinafter 

called the said agreement) the Contractor has agreed AND WHEREAS the Contractor has applied to 

the President that he may be allowed advances on the security of materials absolutely belonging to 

him and brought by him to the site of the works the subject of the said agreement for use in the 

construction of such of the works as he has undertaken to execute at rates fixed for the finished work 

(inclusive of the cost of materials and labour and other charges) AND WHEREAS the President has 

agreed to advance to the Contractor the sum of Rupees ……………………… on the security of 

materials the quantities and other particulars of which are detailed in Accounts of Secured Advances 

attached to the Running Account Bill for the said works signed by the Contractor on 

……………………and the President has reserved to himself the option of making any further advance 

or advances on the security of other materials brought by the Contractor to the site of the said works. 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration 

of the sum of Rupees ……………on or before the execution of these presents paid to the Contractor 

by the President (the receipt whereof the Contractor doth hereby acknowledge) and of such further 

advances (if any) as may be made to him as aforesaid the Contractor doth hereby covenant and agree 

with the President and declare as follows: - (1) That the said sum of Rupees ………………………so 

advanced by the President to the Contractor as aforesaid and all or any further sum or sums advanced 

as aforesaid shall be employed by the Contractor in or towards expediting the execution of the said 

works and for no other purpose whatsoever. (2) That the materials detailed in the said Account of 

Secured Advances which have been offered to and accepted by the President as security are absolutely 

the Contractor’s own property and free from encumbrances of any kind and the contractor will not 

make any application for or receive a further advance on the security of materials which are not 

absolutely his own property and free from encumbrances of any kind and the Contractor indemnifies 

the President against all claims to any materials in respect of which an advance has been made to him 

as aforesaid. (3) That the materials detailed in the said Account of Secured Advances and all other 

materials on the security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution of the 

said works in accordance with the directions of the Divisional Officer ……………Division 

(hereinafter called the Divisional Officer) and in the term of the said agreement. (4) That the Contractor 

shall make at his own cost all necessary and adequate arrangements for the proper watch, safe custody 

and protection against all risks of the said materials and that until used in construction as aforesaid 
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VII. PERFORMANCE GUARANTEE 

To, 

Society for Electronic Transactions and Security (SETS),  

Taramani- 600113 

In consideration of Society for Electronic Transactions and Security (SETS), Taramani, under O/o the 

Principal Scientific Adviser to the Government of India, having awarded to M/s 

_______________________________________________ a Company registered under the 

Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said 

contract under the terms and conditions of an Agreement dated ---------- made between the SETS and 

the Contractor hereinafter called and said agreement and SETS agreed to accept a Deed of Guarantee 

as herein provided for Rs. _________________(Rupees________________________ only) from a 

Scheduled Bank towards due performance of the contract by the Contractor as per the terms and 

conditions of the contract on the condition that the Bank on demand from the SETS and without demur 

pay to the SETS the aforesaid amount. We, _______________________________________Bank 

Ltd., (hereinafter) referred to as the ‘bank’ do hereby undertake to pay to the SETS and amount not 

exceeding Rs. ____________________ against any loss or damage caused to or suffered or would be 

caused to or suffered by the SETS by reasons of any breach or breaches of any of the terms of 

conditions of the said agreement by the said contractor. We, 

___________________________________________ Bank Ltd., do hereby undertake to pay the 

amounts due and payable under this Guarantee without any demur, merely on a demand from the SETS 

by stating the amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the SETS for reasons of any breach by the said contractor(s) 

of any of the terms & conditions contained in the said Agreement or by reason of the contractor(s) 

failure to perform the said 

Agreement. Any such demand made on the Bank shall be conclusive as regards and amount due and 

payable by the Bank under this guarantee. However, out liability under this guarantee shall be 

restricted to an amount not exceeding Rs. ___________________________________. 

This guarantee shall come into force immediately and continue in force and remain valid till six months 

after the completion of all works under the said contract which according to the terms of the said 

contract, should be six months from the probable date of completion viz., the _______________ day 

of _______________. If, however, the period of the completion of the works under said contract is for 

any reason extended and upon such extension if the Contractor fails, before the terms of this guarantee 

expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay to SETS 

the said sum of Rs. _________________ or such lesser sum as SETS may demand. 

This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 

Notwithstanding anything hereinbefore contained, the liability of the Bank under this guarantee is 

restricted to Rs ____________ (Rupees ____________________________only) and the guarantee 

shall remain in force till ________________ day of ________________ 19 _______ unless claim or 

demand under this guarantee is presented to the bank within six months from that date all the rights of 

SETS under this guarantee shall be forfeited and the Bank shall be released and discharged from all 

obligations hereunder. 
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VIII. Schedule of Quantities 

Name of work: Providing Volleyball cum shuttle cock court in SETS campus, Chennai- 600113.  

Schedule - CIVIL WORKS 

Item.  

No. 
Description of the item Unit Qty 

Rate 

(Rs.) 

Amount 

(Rs.) 

1 Earth work in excavation by mechanical means (Hydraulic 

excavator) / manual means in foundation trenches or drains 

(not exceeding 1.5 m in width or 10 sqm on plan), including 

dressing of sides and ramming of bottoms, for all lift, including 

getting out the excavated soil and disposal of surplus 

excavated soil as directed, within a lead of 50 m.  

All kinds of soil. Cu.m  6.00     

 Rate in Words:     

 Amount in words:     

2 Providing and laying in position cement concrete of specified 

grade excluding the cost of centering and shuttering - All work 

up to plinth level: 

1:5:10 (1 cement: 5 coarse sand (zone-III) derived from 

natural sources: 10 graded stone aggregate 40 mm nominal 

size derived from natural sources)  Cu.m  16.00     

 Rate in Words:     

 Amount in words:     

3 Providing and laying in position specified grade of reinforced 

cement concrete, excluding the cost of centering, shuttering, 

finishing and reinforcement - All work up to plinth level: 

1:1.5:3 (1 cement: 1.5 coarse sand (zone-III) derived from 

natural sources: 3 graded stone aggregate 20 mm nominal size 

derived from natural sources)  

Cu.m  25.00     

 Rate in Words:     

 Amount in words:     

4 Centering and shuttering including strutting, propping etc. 

and removal of form for Foundations, footings, bases of 

columns, etc. for mass concrete. Sq.m  40.00     

 Rate in Words:     

 Amount in words:     

5 Steel reinforcement for R.C.C. work including straightening, 

cutting, bending, placing in position and binding all complete 

upto plinth level. 

Thermo-Mechanically Treated bars of grade Fe-500D or more.  

Make: Isteel/ Agni or equivalent. 
Kg  1100.00     

 Rate in Words:     

 Amount in words:     

6 Structural steel work riveted, bolted or welded in built up 

sections, trusses, and framed wok, including cutting, hoisting, 

fixing in position and applying a priming coat of approved 

synchromate yellow primer all complete as per direction of 

E.I.C Galvanized Iron Profile 

Make: TATA Kg  1500.00     

 Rate in Words:     

 Amount in words:     
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7 Providing and fixing G.I. chain link fabric fencing of 

required width in mesh size 50 x 50 mm including 

strengthening with 2 mm dia wire or nuts, bolts and washers 

as required complete as per the direction of Engineer In-

charge. 

Made of G.I. wire of dia. 4 mm, PVC coated to achieve outer 

dia. not less than 5 mm in required colour and shade. 

Make: TATA Sq.m  650.00     

 Rate in Words:     

 Amount in words:     

8 Supplying and fixing G.I wire 4 mm thick including bolt, nut 

and clamp etc. as per direction of Engineer In-charge.  

Make: TATA or Equivalent  Kg  193.00     

 Rate in Words:     

 Amount in words:     

9 Finishing with Epoxy paint (two or more coats) at all locations 

prepared and applied as per manufacturer’s specifications 

including appropriate priming coat, preparation of surface, etc. 

complete. 

On steel work  

Make: MRF or Equivalent  Sq.m  745.00     

 Rate in Words:     

 Amount in words:     

10 Supplying and fixing nylon shade net, weight not less than 100 

GSM as per direction of Engineer In-charge. 
Sq.m  700.00     

 Rate in Words:     

 Amount in words:     

11 Excavating holes more than 0.10 cum & upto 0.5 cum 

including getting out the excavated soil, then returning the soil 

as required in layers not exceeding 20cm in depth, including 

consolidating each deposited layer by ramming, watering etc, 

disposing of surplus excavated soil, as directed within a lead 

of 50 m and lift upto 1.5 m. 

All kinds of soil m 15.00     

 Rate in Words:     

 Amount in words:     

12 Providing and fixing on wall face unplasticized Rigid PVC 

(uPVC) rain water pipes conforming to IS: 13592 Type A,  

(i) Single socketed pipes. 

110 mm diameter 
m 25.00     

 Rate in Words:     

 Amount in words:     

 Total amount before GST     

Add 18% GST    

Total amount including GST    

Total Amount including GST in words  

 

 

 

       Name of the Contactor: 

Signature of the Contractor  

                                                                                                                                        (With Seal)  
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CHECKLIST OF DOCUMENTS TO BE SUBMITTED BY THE BIDDER 

Name of Work: Providing Volleyball-cum-Shuttlecock Court in SETS, Chennai Campus. 

Estimated Cost: ₹17,78,000/- 

I. Checklist – Technical Bid (Cover-I) 

The bidder shall tick (✓) against each document enclosed and mention the relevant page number in 

the technical bid. 

Sl. 

No. 
Document / Requirement 

Enclosed 

(✓/✗) 

Remarks / 

Page No. 

1 
Covering letter on the firm's/company's letterhead, indicating 

GSTIN, telephone number and email ID 
☐  

2 
Documentary proof of tender processing charge of ₹1,000/- 

(payment proof/DD, as permitted by the NIT) 
☐  

3 
Documentary proof of EMD of ₹35,560/- (payment proof/DD, as 

permitted by the NIT) 
☐  

4 Copy of PAN card ☐  

5 Copy of valid GST registration certificate ☐  

6 
Documentary evidence establishing a minimum of three years' 

experience in civil works 
☐  

7 
Documentary evidence of successful completion of similar works, 

satisfying any ONE of the following criteria: 
☐  

7(a) 
Three similar completed works, each costing not less than 40% of 

the estimated cost (₹7,11,200/- per work) 
☐  

7(b) 
Two similar completed works, each costing not less than 60% of 

the estimated cost (₹10,66,800/- per work) 
☐  

7(c) 
One similar completed work costing not less than 80% of the 

estimated cost (₹14,22,400/-) 
☐  

8 

Completion and performance certificate(s) for the qualifying 

similar work(s), as required under the NIT, including the relevant 

clause/Annexure referred to in the tender 
☐  

9 

Annual turnover certificate for FY 2022–2023, FY 2023–2024 and 

FY 2024–2025, duly certified by a Chartered Accountant, along 

with relevant financial records 
☐  

10 
Annexure-I undertaking on the firm's/company's letterhead, duly 

signed and sealed 
☐  

11 

Declaration/confirmation regarding blacklisting/debarment, 

insolvency/bankruptcy and arbitration, as required under 

Annexure-I 
☐  

12 
Disclosure/confirmation required under the relative-employment 

clause of the Detailed NIT 
☐  

13 
Technical bid duly signed and stamped, together with all required 

supporting documents 
☐  

Note: The bidder shall satisfy the prescribed average annual turnover requirement of not less than 

70% of the quoted bid value, calculated over the three financial years specified in the NIT. 
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II. Checklist – Price Bid (Separate Cover-II) 

Sl. 

No. 
Document / Requirement 

Enclosed 

(✓/✗) 

Remarks / 

Page No. 

1 
Price bid submitted separately in the prescribed format under 

Cover-II, duly filled in, signed and stamped 
☐  

2 
No price details or financial quotation disclosed in the 

Technical Bid (Cover-I) 
☐  

BIDDER'S DECLARATION 

I/We hereby declare that the documents submitted along with this tender are true, correct and complete 

to the best of my/our knowledge. I/We have read and understood the tender conditions and agree to 

comply with the eligibility criteria and other requirements stipulated by SETS. 

Name of the Bidder/Firm: __________________________________ 

Name of the Authorized Signatory: ___________________________ 

Designation: ______________________________________________ 

Signature with Seal: _______________________________________ 

Date: ____________________ 

Place: ___________________ 
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